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STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 

HIGHWAY DIVISION 9 
 

PROPOSAL 
 

DATE AND TIME OF BID OPENING: September 23, 2015 AT 10:00 AM 
 

CONTRACT ID:  DI00114 
 

WBS ELEMENT NO.:   50070.3.18 
 

FEDERAL AID NO.:   BRSTP-0052(52) 
 

COUNTY:   Forsyth County 
 

TIP NO.:   BP-5500R 
 

MILES:   0.05 MILES 
 

ROUTE NO.:   US 52 
 

LOCATION:   BRIDGE # 27 and BRIDGE #28 ON US 52 OVER SOUTH  

    MAIN ST(SR 4205) AND SOAKUS CREEK 
 

TYPE OF WORK: BRIDGE PRESERVATION - HYDRO DEMOLITION, DECK   

   REPAIR, LATEX MODIFIED CONCRETE AND JOINT    

   DEMOLITION; SUBSTRUCTURE REPAIR, STRUCTURAL STEEL  

   REPAIR, PAINTING STRUCTURAL STEEL, BRIDGE JACKING 
 

 

NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE 

OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 

NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING 

BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE 

THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY 

THE LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE 

LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 

CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 

GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON 

BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL 

COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR 

LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING. 
 

THIS IS A STRUCTURE PROJECT.    BID BONDS ARE NOT REQUIRED. 
 

 

NAME OF BIDDER 
 

 

 

ADDRESS OF BIDDER 
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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. DI00114 IN FORSYTH COUNTY, NORTH CAROLINA 
 

SEPTEMBER 2, 2015 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DI00114; has carefully 

examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 

proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 

understands the stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of 

the bid and subsequent award to him by the Department of Transportation in accordance with this proposal to provide the 

necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is 

received by him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means 

of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and 

complete the said contract in accordance with the 2012 Standard Specifications for Roads and Structures by the dates(s) 

specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or 

lump sum prices, as the case may be, for the various items given on the sheets contained herein.   
 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 

and required labor to construct and complete State Highway Contract No. DI00114 in Forsyth County, for the unit or 

lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications 

prepared by said Department, which proposal, plans, and specifications show the details covering this project, and hereby 

become a part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 

and Structures, January 2012 with all amendments and supplements thereto, is by reference incorporated into and made 

a part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done 

in accordance with the specifications contained in said volume, and amendments and supplements thereto, under the 

direction of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 

such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 

provisions herein cannot be changed except over the signature of the said Contract Officer or Division Engineer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 

basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or 

portion of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in 

the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



DI00114    BP-5500R 3 Forsyth County 

TABLE OF CONTENTS 

 
INSTRUCTIONS TO BIDDERS………………………………………………………… 5 

 

PROJECT SPECIAL PROVISIONS - GENERAL 

CONTRACT TIME AND LIQUIDATED DAMAGES………………………………….. 7 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES.. 7 

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES.. 9 

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES.. 10 

NOTE TO CONTRACTOR……………………………………………………………….. 11 

CONTRACT PAYMENT AND PERFORMANCE BOND……………………………… 11 

MAJOR CONTRACT ITEMS…………………………………………………………….. 11 

SPECIALTY ITEMS……………………………………………………………………… 12 

FUEL PRICE ADJUSTMENT…………………………………………………………… 12 

SCHEDULE OF ESTIMATED COMPLETION PROGRESS…………………………… 13 

DISADVANTAGED BUSINESS ENTERPRISE (DIVISIONS)………………………… 13 

CERTIFICATION FOR FEDERAL-AID CONTRACTS………………………………… 26 

U.S. DEPARTMENT OF TRANSPORTATION HOTLINE……………………………. 26 

LOCATING EXISTING UNDERGROUND UTILITIES……………………………….. 27 

RESOURCE CONSERVATION………………………………………………………..... 27 

DOMESTIC STEEL………………………………………………………………………. 28 

TWELVE MONTH GUARANTEE………………………………………………………. 28 

GIFTS FROM VENDORS AND CONTRACTORS……………………………………… 29 

LIABILITY INSURANCE……………………………………………………………….. 29 

EMPLOYMENT…………………………………………………………………………... 29 

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE……………………………. 30 

SUBLETTING OF CONTRACT………………………………………………………….. 30 

  
 

PROJECT SPECIAL PROVISIONS - ROADWAY 

MATERIALS……………………………………………………………………………… 31 

 

STANDARD SPECIAL PROVISIONS 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS…..………………. 48 

ERRATA………………………………………………………………………………….. 49 

PLANT AND PEST QUARANTINES……………………………………………………. 51 

AWARD OF CONTRACT……………………………………………………………….. 52 

MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS……………………. 54 

REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION 

CONTRACTS…………………………………………………………………………….. 

56 

ON-THE-JOB TRAINING……………………………………………………………...... 65 

MINIMUM WAGES……………………………………………………………………… 68 

LAW ENFORCEMENT…………………………………………………………………... 72 

 



DI00114    BP-5500R 4 Forsyth County 

 

PROJECT SPECIAL PROVISIONS - STRUCTURES 

TABLE OF CONTENTS…………………………………………………………………. ST-1 

SCOPE OF WORK………………………………………………………………………. ST-2 

PAINTING EXISTING WEATHERING STEEL STRUCTURE……………………….. ST-2 

EPOXY COATING AND DEBRIS REMOVAL…………………………………………. ST-15 

OVERLAY SURFACE PREPARATION………………………………………………… ST-16 

MANAGING HYDRO-DEMOLITION WATER………………………………………… ST-23 

LATEX MODIFIED CONCRETE OVERLAY – VERY EARLY STRENGTH………… ST-23 

BRIDGE JOINT DEMOLITION………………………………………………………….. ST-28 

FOAM JOINT SEALS…………………………………………………………………….. ST-29 

ELASTOMERIC CONCRETE……………………………………………………………. ST-32 

SHOTCRETE REPAIRS………………………………………………………………….. ST-34 

EPOXY RESIN INJECTION……………………………………………………………… ST-39 

GROUT FOR STRUCTURES…………………………………………………………….. ST-42 

BRIDGE JACKING………………………………………………………………………. ST-44 

BEAM REPAIR…………………………………………………………………………… ST-45 

SUBMITTAL OF WORKING DRAWINGS……………………………………………. ST-45 

FALSEWORK AND FORMWORK……………………………………………………… ST-51 

CRANE SAFETY…………………………………………………………………………. ST-57 

VOLUMETRIC MIXER………………………………………………………………….. ST-58 

CONCRETE FOR DECK REPAIR………………………………………………………. ST-59 

UNDER STRUCTURE WORK PLATFORM……………………………………………. ST-60 

 

 

EXECUTION OF BID NON-COLLUSION AFFIDAVIT, DEBARMENT 

CERTIFICATION AND GIFT BAN CERTIFICATION……….……...……........... 

 

Attached 

LISTING OF DBE SUBCONTRACTORS……………............................. Attached 

FORM DBE-IS……………………………………………....................................... Attached 

SUBSTITUTE FORM W9………………………………………….…………….... Attached 

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR……………… Attached 

SUBCONTRACTOR APPROVAL FORM (SAF).………………………………… Attached 

AWARD LIMITS…………………………………………………………………… Attached 

EXECUTION OF CONTRACT SIGNATURE SHEET……………………………. Attached 

ADDENDUM………………………………………………………………………. Attached 

BID FORM………………………………………………........................................... Attached 

  



DI00114    BP-5500R 5 Forsyth County 

INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY BEFORE PREPARING AND SUBMITTING YOUR 

BID. 

 

All bids shall be prepared and submitted in accordance with the following requirements.  Failure to comply 

with any requirement shall cause the bid to be considered irregular and shall be grounds for rejection of the 

bid. NO BID BONDS REQUIRED. 

 

1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner. 

2. All entries on the bid sheet, including signatures, shall be written in ink. 

3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract 

items shall be written in figures.  ** Unit bid prices must be limited to two (2) decimal places. ** 

4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall be 

determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in the 

"Amount Bid" column of the sheet. 

5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total amount shall be 

determined by adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent 

thereto in ink.  A representative of the Bidder shall initial the change in ink. Do NOT use white-out. 

7. The bid shall be properly executed.  All bids shall show the following information: 

 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 

 b. Name of individual or representative submitting bid and position or title. 

 c. Name, signature, and position or title of witness. 

 d. Federal Identification Number 

 e. Contractor's License Number 

 8. Bids submitted by corporations shall bear the seal of the corporation. 

 9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 

10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract 

pursuant to an award. 

 

11.   THE ENTIRE PROPOSAL INCLUDING  BID FORM AND DBE FORMS SHALL BE PLACED IN A 

SEALED ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE DIVISION 

OFFICE AT 375 SILAS CREEK PARKWAY, WINSTON-SALEM, NC 27127 BY 10:00 A.M. ON  

SEPTEMBER 23,  2015. 

 

12.    The sealed bid must display the following statement on the front of the sealed envelope: 

 

Name and Address of Company and:  

“CONTRACT #DI00114 – “BP-5500R” BRIDGE PRESERVATION – SCARIFICATION HYDRO-

DEMOLITION, DECK REPAIR, LATEX MODIFIED CONCRETE, AND JOINT DEMOLITION; 

SUBSTRUCTURE REPAIR USING SHOTCRETE AND EPOXY RESIN INJECTION; STRUCTURAL 

STEEL REPAIR, PAINTING STRUCTURAL STEEL, BRIDGE JACKING; AND INCIDENTAL 

MILLING - BRIDGE #27 AND BRIDGE #28 ON US 52 OVER SR 4205 (SOUTH MAIN STREET) & 

SOAKUS CREEK IN FORSYTH COUNTY TO BE OPENED AT 10:00AM ON SEPTEMBER 23, 2015.” 

 

 

13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall 

be addressed as follows: 

J. Brett Abernathy, PE, PLS 

Division 9 Project Manager 

N. C. Department of Transportation 

375 Silas Creek Parkway 

Winston-Salem, North Carolina 27127 
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AWARD OF CONTRACT 

The award of the contract, if it be awarded, will be made to the lowest responsible Bidder. The lowest 

responsible Bidder will be notified that his bid has been accepted and that he has been awarded the contract.  

NCDOT reserves the right to reject any and all bids. 
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PROJECT SPECIAL PROVISIONS 

 

GENERAL 
 

CONTRACT TIME AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A 

 

The date of availability for this contract is February 29, 2016. 

 

The completion date for this contract is June 26, 2016. 

 

Except where otherwise provided by the contract, observation periods required by the contract 

will not be a part of the work to be completed by the completion date and/or intermediate 

contract times stated in the contract.  The acceptable completion of the observation periods that 

extend beyond the final completion date shall be a part of the work covered by the performance 

and payment bonds. 

 

The liquidated damages for this contract are Seven Hundred, Fifty dollars ($750.00) per 

calendar day. 

 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 

 

The Contractor shall complete the required work of installing, maintaining, and removing the 

traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 

Contractor shall not close or narrow a lane of traffic on US 52 during the following time 

restrictions: 

 

DAY AND TIME RESTRICTIONS 

 

MONDAY-SUNDAY 

6:00 AM – 8:00 PM 

 

In addition, the Contractor shall not close or narrow a lane of traffic on US 52, detain and/or alter 

the traffic flow on or during holidays, holiday weekends, special events, or any other time when 

traffic is unusually heavy, including the following schedules: 

 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 

 

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by 

the Engineer. 

 

2. For New Year's Day, between the hours of 6:00 AM December 31st and 8:00 PM 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 

8:00 PM the following Tuesday. 

 

3. For Easter, between the hours of 6:00 AM Thursday and 8:00 PM Monday. 
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4. For Memorial Day, between the hours of 6:00 AM Friday and 8:00 PM Tuesday. 

 

5. For Independence Day, between the hours of 6:00 AM the day before Independence 

Day and 8:00 PM the day after Independence Day. 

 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the 

hours of 6:00 AM the Thursday before Independence Day and 8:00 PM the Tuesday 

after Independence Day. 

 

6. For Labor Day, between the hours of 6:00 AM Friday and 8:00 PM Tuesday. 

 

7. For Thanksgiving Day, between the hours of 6:00 AM Tuesday and 8:00 PM Monday. 

 

8. For Christmas, between the hours of 6:00 AM the Friday before the week of Christmas 

Day and 8:00 PM the following Tuesday after the week of Christmas Day. 

 

9. For BB&T Ballpark events (Winston-Salem Dash games), Winston-Salem Air Show, 

Wake Forest University events, Lawrence Joel Veterans Memorial Coliseum events, 

BB&T Field events, Winston-Salem State University events, Bowman Gray Stadium 

events, Dixie Classic Fair, and any other events as determined by the Engineer, for three 

(3) hours before the event and three (3) hours following the event. 

 

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 

Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 

lane closures will not be required during these periods, unless otherwise directed by the 

Engineer. 

 

The time of availability for this intermediate contract work shall be the time the Contractor 

begins to install all traffic control devices for lane closures according to the time restrictions 

listed herein. 

 

The completion time for this intermediate contract work shall be the time the Contractor is 

required to complete the removal of all traffic control devices for lane closures according to the 

time restrictions stated above and place traffic in the existing traffic pattern. 

 

The liquidated damages are One Thousand, Five Hundred dollars ($ 1500.00) per 15 minutes. 
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INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 

 

The Contractor shall complete the required work of installing, maintaining, and removing the 

traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 

Contractor shall not close or narrow a lane of traffic on Old US 52 during the following time 

restrictions: 

 

DAY AND TIME RESTRICTIONS 

 

MONDAY-SUNDAY 

6:00 AM – 8:00 PM 

 

In addition, the Contractor shall not close or narrow a lane of traffic on Old US 52, detain and/or 

alter the traffic flow on or during holidays, holiday weekends, special events, or any other time 

when traffic is unusually heavy, including the following schedules: 

 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 

 

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by 

the Engineer. 

 

2. For New Year's Day, between the hours of 6:00 AM December 31st and 8:00 PM 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 

8:00 PM the following Tuesday. 

 

3. For Easter, between the hours of 6:00 AM Thursday and 8:00 PM Monday. 

 

4. For Memorial Day, between the hours of 6:00 AM Friday and 8:00 PM Tuesday. 

 

5. For Independence Day, between the hours of 6:00 AM the day before Independence 

Day and 8:00 PM the day after Independence Day. 

 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the 

hours of 6:00 AM the Thursday before Independence Day and 8:00 PM the Tuesday 

after Independence Day. 

 

6. For Labor Day, between the hours of 6:00 AM Friday and 8:00 PM Tuesday. 

 

7. For Thanksgiving Day, between the hours of 6:00 AM Tuesday and 8:00 PM Monday. 

 

8. For Christmas, between the hours of 6:00 AM the Friday before the week of Christmas 

Day and 8:00 PM the following Tuesday after the week of Christmas Day. 

 

9. For BB&T Ballpark events (Winston-Salem Dash games), Winston-Salem Air Show, 

Wake Forest University events, Lawrence Joel Veterans Memorial Coliseum events, 

BB&T Field events, Winston-Salem State University events, Bowman Gray Stadium 
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events, Dixie Classic Fair, and any other events as determined by the Engineer, for three 

(3) hours before the event and three (3) hours following the event. 

 

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 

Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 

lane closures will not be required during these periods, unless otherwise directed by the 

Engineer. 

 

The time of availability for this intermediate contract work shall be the time the Contractor 

begins to install all traffic control devices for lane closures according to the time restrictions 

listed herein. 

 

The completion time for this intermediate contract work shall be the time the Contractor is 

required to complete the removal of all traffic control devices for lane closures according to the 

time restrictions stated above and place traffic in the existing traffic pattern. 

 

The liquidated damages are One Thousand dollars ($ 1000.00) per hour. 

 

 

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 D 
 

The Contractor shall complete the required work of installing, maintaining and removing the 

traffic control devices for road closures for the LMC overlay on Bridges Forsyth 27 and 28 

and restoring traffic to the existing traffic pattern.  The Contractor shall not close US 52 during 

the following time restrictions: 

 

DAY AND TIME RESTRICTIONS 

 

MONDAY-SUNDAY 

5:00 AM TO 8:00 PM 

 

The time of availability for this intermediate contract time will be the time the Contractor begins 

to install traffic control devices required for road closures according to the time restrictions 

stated herein. 

 

The completion time for this intermediate contract time will be the time the Contractor is 

required to complete the removal of traffic control devices required for the road closures 

according to the time restrictions stated herein and restore traffic to the existing traffic pattern. 

 

The liquidated damages are Two Thousand, Five Hundred Dollars ($ 2500.00) per 15 minutes. 
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NOTE TO CONTRACTOR: 

 
The Department reserves the right make, at any time during the progress of the work, such alterations in 

plans or the details of construction as may be found necessary or desirable by the Engineer to complete 

the project.  The Contractor shall maintain access to driveways for all residents and property owners 

throughout the life of the project.  The Contractor shall be responsible for maintaining the project as 

directed by Section 104-10 in the 2012 Standard Specifications. 

 

The Contractor shall be responsible for returning any disturbed areas back to its original condition.  This 

work may include, but will not be limited to, grading, seeding and mulching, etc.  All materials and labor 

necessary to perform the above mentioned work will be considered incidental to the various contract 

items and no direct payment will be made for these activities. 

 

 

CONTRACT PAYMENT AND PERFORMANCE BOND: 

 

A performance bond in the amount of one hundred percent (100%) of the contract amount, 

conditioned upon the faithful performance of the contract in accordance with specifications and 

conditions of the contract is required. Such bond shall be solely for the protection of the North 

Carolina Department of Transportation and the State of North Carolina. 

 

A payment bond in the amount of one hundred percent (100%) of the contract amount, 

conditioned upon the prompt payment for all labor or materials for which the Contractor, or his 

subcontractors, is liable is required. The payment bond shall be solely for the protection of 

persons or firms furnishing materials or performing labor for this contract for which the 

Contractor is liable. 

 

NOTE:  Do not submit bonds with bid forms, hold until notified you are the lowest bidder! 

The successful bidder, within fourteen (14) days after notice of award, shall provide the 

Department with a contract payment bond and a contract performance bond each in an 

amount equal to 100 percent of the amount of the contract. 

 

MAJOR CONTRACT ITEMS: 
(2-19-02) 104 SP1 G28 

 

The following listed items are the major contract items for this contract (see Article 104-5 of the 

2012 Standard Specifications): 

 

Line #  Description 
  36  Placing & Finishing of Latex Modified Concrete Overlay – Very Early Strength 

  38  Hydro-Demolition of Bridge Deck and Slabs 
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SPECIALTY ITEMS: 
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37 

 

Items listed below will be the specialty items for this contract (see Article 108-6 of the 

2012 Standard Specifications). 

 

Line # Description 
16 Polyurea Pavement Marking Lines (6”, Highly Reflective Elements)  

 

FUEL PRICE ADJUSTMENT: 
(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-83, Article 109-8, Fuel Price Adjustments, add the following: 

 

The base index price for DIESEL #2 FUEL is $ 1.7405 per gallon.  Where any of the following 

are included as pay items in the contract, they will be eligible for fuel price adjustment. 

 

The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 

 

Description Units Fuel Usage 

Factor Diesel 

Unclassified Excavation Gal/CY 0.29 

Borrow Excavation Gal/CY 0.29 

Class IV Subgrade Stabilization Gal/Ton 0.55 

Aggregate Base Course Gal/Ton 0.55 

Sub-Ballast Gal/Ton 0.55 

Asphalt Concrete Base Course, Type ____ Gal/Ton 2.90 

Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 2.90 

Asphalt Concrete Surface Course, Type ____ Gal/Ton 2.90 

Open-Graded Asphalt Friction Course Gal/Ton 2.90 

Permeable Asphalt Drainage Course, Type ____ Gal/Ton 2.90 

Sand Asphalt Surface Course, Type ____ Gal/Ton 2.90 

Aggregate for Cement Treated Base Course Gal/Ton 0.55 

Portland Cement for Cement Treated Base Course Gal/Ton 0.55 

__" Portland Cement Concrete Pavement Gal/SY   0.245 

Concrete Shoulders Adjacent to __" Pavement Gal/SY   0.245 
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08) (Rev. 5-19-15) 108-2 SP1 G58 

 

The Contractor's attention is directed to the Standard Special Provision entitled Availability of 

Funds Termination of Contracts included elsewhere in this proposal.  The Department of 

Transportation's schedule of estimated completion progress for this project as required by that 

Standard Special Provision is as follows: 

 

2016 (7/01/15 - 6/30/16) 100 % of Total Amount Bid 

 

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 

the 2012 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 

progress schedule over the progress as shown above shall be subject to the approval of the 

Engineer. 

 

DISADVANTAGED BUSINESS ENTERPRISE (DIVISIONS): 
(10-16-07)(Rev.12-17-13) 102-15(J) SP1 G62 

 

Description 

 

The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s 

policy of ensuring nondiscrimination in the award and administration of contracts financed in 

whole or in part with Federal funds.  This provision is guided by 49 CFR Part 26. 

 

Definitions 

 

Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to 

meet the DBE goal.  No submittal of a Letter of Intent is required. 

 

Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to 

meet the DBE goal by submission of a Letter of Intent.  Or any DBE used as a replacement for 

a previously committed DBE firm. 

 

Contract Goal Requirement - The approved DBE participation at time of award, but not greater 

than the advertised contract goal. 

 

DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 

committed DBE subcontractor(s). 

 

Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business 

Enterprise through the North Carolina Unified Certification Program. 

 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 

the Contractor's approved, committed DBE participation along with a listing of the committed 

DBE firms. 

 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 

premises, the materials or supplies obtained by the Contractor. 
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Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 

establishment in which the materials or supplies required for the performance of the contract are 

bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 

dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 

the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 

petroleum products need not keep such products in stock, if it owns and operates distribution 

equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 

dealers within the meaning of this section. 

 

North Carolina Unified Certification Program (NCUCP) - A program that provides 

comprehensive services and information to applicants for DBE certification, such that 

an applicant is required to apply only once for a DBE certification that will be honored by all 

recipients of USDOT funds in the state and not limited to the Department of Transportation only.  

The Certification Program is in accordance with 49 CFR Part 26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing 

regulations (49 CFR Part 26) and official guidance for the DBE program. 

 

Forms and Websites Referenced in this Provision 

 

DBE Payment Tracking System - On-line system in which the Contractor enters the payments 

made to DBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

DBE firms working on the project.  This form is for paper bid projects only.  

http://www.ncdot.org/doh/forms/files/DBE-IS.xls 

 

RF-1 DBE Replacement Request Form - Form for replacing a committed DBE. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE

%20Replacement%20Request%20Form.pdf 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.  

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval

%20Form%20Rev.%202012.zip 

 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  

The form acts as a written joint check agreement among the parties providing full and prompt 

disclosure of the expected use of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif

ication%20Form.pdf 

 

Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer 

or regular dealer that affirms that a portion of said contract is going to be performed by the 

signed DBE for the amount listed at the time of bid. 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
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http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20

a%20Subcontractor.pdf 

 

Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that 

will meet this DBE goal.  This form is for paper bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/08%20D

BE%20Subcontractors%20(Federal).docx 

 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes 

in the work areas where DBEs quoted on the project.  This sheet is submitted with good faith 

effort packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote

%20Comparison%20Example.xls 

 

DBE Goal 

 

The following DBE goal for participation by Disadvantaged Business Enterprises is established 

for this contract: 

 

Disadvantaged Business Enterprises 0% 

 

(A) If the DBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that DBEs participate in at least the percent of the contract as 

set forth above as the DBE goal. 

 

(B) If the DBE goal is zero, the Contractor shall make an effort to recruit and use DBEs 

during the performance of the contract.  Any DBE participation obtained shall be 

reported to the Department. 

 

Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms that 

are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified 

in the Directory as DBE certified shall be used to meet the DBE goal.  The Directory can be 

found at the following link.  https://partner.ncdot.gov/VendorDirectory/default.html 

 

The listing of an individual firm in the directory shall not be construed as an endorsement of the 

firm’s capability to perform certain work. 

 

Listing of DBE Subcontractors 

 

At the time of bid, bidders shall submit all DBE participation that they anticipate to use during 

the life of the contract.  Only those identified to meet the DBE goal will be considered 

committed, even though the listing shall include both committed DBE subcontractors and 

additional DBE subcontractors.  Additional DBE subcontractor participation submitted at the 

time of bid will be used toward the Department’s overall race-neutral goal.  Only those firms 
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with current DBE certification at the time of bid opening will be acceptable for listing in the 

bidder's submittal of DBE participation.  The Contractor shall indicate the following required 

information: 

 

(A) If the DBE goal is more than zero, 

 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of DBE 

participation, including the names and addresses on Listing of 

DBE Subcontractors contained elsewhere in the contract documents in order for 

the bid to be considered responsive.  Bidders shall indicate the total dollar value 

of the DBE participation for the contract. 

 

(2) If bidders have no DBE participation, they shall indicate this on the Listing of 

DBE Subcontractors by entering the word “None” or the number “0.”  This form 

shall be completed in its entirety.  Blank forms will not be deemed to represent 

zero participation. Bids submitted that do not have DBE participation indicated 

on the appropriate form will not be read publicly during the opening of bids.  The 

Department will not consider these bids for award and the proposal will be 

rejected. 

 

(3) The bidder shall be responsible for ensuring that the DBE is certified at the time 

of bid by checking the Directory of Transportation Firms.  If the firm is not 

certified at the time of the bid-letting, that DBE’s participation will not count 

towards achieving the DBE goal. 

 

(B) If the DBE goal is zero, entries on the Listing of DBE Subcontractors are not required, 

however any DBE participation that is achieved during the project shall be reported in 

accordance with requirements contained elsewhere in the special provision. 

 

DBE Prime Contractor 

 

When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is 

responsible for meeting the goal or making good faith efforts to meet the goal, just like any other 

bidder.  In most cases, a DBE bidder on a contract will meet the DBE goal by virtue of the work 

it performs on the contract with its own forces.  However, all the work that is performed by the 

DBE bidder and any other DBE subcontractors will count toward the DBE goal.  The DBE 

bidder shall list itself along with any DBE subcontractors, if any, in order to receive credit 

toward the DBE goal. 

 

For example, if the DBE goal is 45% and the DBE bidder will only perform 40% of the contract 

work, the prime will list itself at 40%, and the additional 5% shall be obtained through additional 

DBE participation with DBE subcontractors or documented through a good faith effort. 

 

DBE prime contractors shall also follow Sections A or B listed under Listing of 

DBE Subcontractor just as a non-DBE bidder would. 
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Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each DBE that will be used to meet the 

DBE goal of the contract, indicating the bidder’s commitment to use the DBE in the contract.  

This documentation shall be submitted on the Department’s form titled Letter of Intent. 

 

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the 

sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or 

an official state holiday.  In that situation, it is due in the office of the Engineer no later than 

12:00 noon on the next official state business day. 

 

If the bidder fails to submit the Letter of Intent from each committed DBE to be used toward the 

DBE goal, or if the form is incomplete (i.e. both signatures are not present), the 

DBE participation will not count toward meeting the DBE goal.  If the lack of this participation 

drops the commitment below the DBE goal, the Contractor shall submit evidence of good faith 

efforts, completed in its entirety, to the Engineer no later than 12:00 noon on the eighth calendar 

day following opening of bids, unless the eighth day falls on Saturday, Sunday or an official state 

holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 noon on the 

next official state business day. 

 

Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed the DBE goal the apparent lowest responsive bidder shall 

submit to the Department documentation of adequate good faith efforts made to reach the 

DBE goal. 

 

One complete set and 3 copies of this information shall be received in the office of the Engineer 

no later than 12:00 noon of the sixth calendar day following opening of bids, unless the sixth day 

falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of 

the Engineer no later than 12:00 noon on the next official state business day. 

 

Note:  Where the information submitted includes repetitious solicitation letters, it will be 

acceptable to submit a representative letter along with a distribution list of the firms that were 

solicited.  Documentation of DBE quotations shall be a part of the good faith effort submittal.  

This documentation may include written subcontractor quotations, telephone log notations of 

verbal quotations, or other types of quotation documentation. 

 

Consideration of Good Faith Effort for Projects with DBE Goals More Than Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to 

achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be 

expected to obtain sufficient DBE participation.  Adequate good faith efforts also mean that the 

bidder actively and aggressively sought DBE participation.  Mere pro forma efforts are not 

considered good faith efforts. 
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The Department will consider the quality, quantity, and intensity of the different kinds of efforts 

a bidder has made.  Listed below are examples of the types of actions a bidder will take in 

making a good faith effort to meet the goal and are not intended to be exclusive or exhaustive, 

nor is it intended to be a mandatory checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising, written notices, use of verifiable electronic means through the use 

of the NCDOT Directory of Transportation Firms) the interest of all certified DBEs who 

have the capability to perform the work of the contract.  The bidder must solicit this 

interest within at least 10 days prior to bid opening to allow the DBEs to respond to the 

solicitation.  Solicitation shall provide the opportunity to DBEs within the Division and 

surrounding Divisions where the project is located.  The bidder must determine with 

certainty if the DBEs are interested by taking appropriate steps to follow up initial 

solicitations. 

 

(B) Selecting portions of the work to be performed by DBEs in order to increase the 

likelihood that the DBE goals will be achieved. 

 

(1) Where appropriate, break out contract work items into economically feasible units 

to facilitate DBE participation, even when the prime contractor might otherwise 

prefer to perform these work items with its own forces. 

 

(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

contract DBE goal when the work to be sublet includes potential for DBE 

participation (2
nd

 and 3
rd

 tier subcontractors). 

 

(C) Providing interested DBEs with adequate information about the plans, specifications, and 

requirements of the contract in a timely manner to assist them in responding to 

a solicitation. 

 

(D) (1) Negotiating in good faith with interested DBEs.  It is the bidder’s responsibility to  

make a portion of the work available to DBE subcontractors and suppliers and 

to select those portions of the work or material needs consistent with the available 

DBE subcontractors and suppliers, so as to facilitate DBE participation.  Evidence 

of such negotiation includes the names, addresses, and telephone numbers of 

DBEs that were considered; a description of the information provided regarding 

the plans and specifications for the work selected for subcontracting; and 

evidence as to why additional agreements could not be reached for DBEs 

to perform the work. 

 

(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including DBE subcontractors, and would take 

a firm’s price and capabilities as well as contract goals into consideration.  

However, the fact that there may be some additional costs involved in finding and 

using DBEs is not in itself sufficient reason for a bidder’s failure to meet the 

contract DBE goal, as long as such costs are reasonable.  Also, the ability 
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or desire of a prime contractor to perform the work of a contract with its own 

organization does not relieve the bidder of the responsibility to make good faith 

efforts.  Bidding contractors are not, however, required to accept higher quotes 

from DBEs if the price difference is excessive or unreasonable. 

 

(E) Not rejecting DBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership 

in specific groups, organizations, or associates and political or social affiliations 

(for example, union vs. non-union employee status) are not legitimate causes for the 

rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 

(F) Making efforts to assist interested DBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 

 

(G) Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 

 

(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 

assistance offices; and other organizations as allowed on a case-by-case basis to provide 

assistance in the recruitment and placement of DBEs.  Contact within 7 days from the bid 

opening the Business Development Manager in the Business Opportunity and Work 

Force Development Unit to give notification of the bidder’s inability to get DBE quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the DBE goal. 

 

In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 

achieving the DBE goal. 

 

(2) The bidders’ past performance in meeting the DBE goals. 

 

(3) The performance of other bidders in meeting the DBE goal.  For example, when 

the apparent successful bidder fails to meet the DBE goal, but others meet it, you 

may reasonably raise the question of whether, with additional reasonable efforts 

the apparent successful bidder could have met the goal.  If the apparent successful 

bidder fails to meet the DBE goal, but meets or exceeds the average 

DBE participation obtained by other bidders, the Department may view this, 

in conjunction with other factors, as evidence of the apparent successful bidder 

having made a good faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, 

the Department reserves the right to award the contract to the next lowest responsive bidder that 
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can satisfy to the Department that the DBE goal can be met or that an adequate good faith effort 

has been made to meet the DBE goal. 

 

Non-Good Faith Appeal 
 

The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor 

may appeal a determination of non-good faith made by the Goal Compliance Committee.  If a 

contractor wishes to appeal the determination made by the Committee, they shall provide written 

notification to the Engineer.  The appeal shall be made within 2 business days of notification of 

the determination of non-good faith. 

 

Counting DBE Participation Toward Meeting DBE Goal 

 

(A) Participation 

 

The total dollar value of the participation by a committed DBE will be counted toward 

the contract goal requirement.  The total dollar value of participation by a committed 

DBE will be based upon the value of work actually performed by the DBE and the actual 

payments to DBE firms by the Contractor. 

 

(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting DBE participation 

for services or purchases that involves the use of a joint check.  Notification shall be 

through submission of Form JC-1 (Joint Check Notification Form) and the use of joint 

checks shall be in accordance with the Department's Joint Check Procedures. 

 

(C) Subcontracts (Non-Trucking) 

 

A DBE may enter into subcontracts.  Work that a DBE subcontracts to another DBE firm 

may be counted toward the contract goal requirement.  Work that a DBE subcontracts to 

a non-DBE firm does not count toward the contract goal requirement.  

If a DBE contractor or subcontractor subcontracts a significantly greater portion of the 

work of the contract than would be expected on the basis of standard industry practices, 

it shall be presumed that the DBE is not performing a commercially useful function.  

The DBE may present evidence to rebut this presumption to the Department.  

The Department's decision on the rebuttal of this presumption is subject to review by the 

Federal Highway Administration but is not administratively appealable to USDOT. 

 

(D) Joint Venture 

 

When a DBE performs as a participant in a joint venture, the Contractor may count 

toward its contract goal requirement a portion of the total value of participation with the 

DBE in the joint venture, that portion of the total dollar value being a distinct clearly 

defined portion of work that the DBE performs with its forces. 
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(E) Suppliers 

 

A contractor may count toward its DBE requirement 60 percent of its expenditures for 

materials and supplies required to complete the contract and obtained from a DBE regular 

dealer and 100 percent of such expenditures from a DBE manufacturer. 

 

(F) Manufacturers and Regular Dealers 

 

A contractor may count toward its DBE requirement the following expenditures to 

DBE firms that are not manufacturers or regular dealers: 

 

(1) The fees or commissions charged by a DBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 

providing bonds or insurance specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be 

reasonable and not excessive as compared with fees and commissions customarily 

allowed for similar services. 

 

(2) With respect to materials or supplies purchased from a DBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or 

commissions charged for assistance in the procurement of the materials and 

supplies, or fees or transportation charges for the delivery of materials or supplies 

required on a job site (but not the cost of the materials and supplies themselves), 

provided the fees are determined to be reasonable and not excessive as compared 

with fees customarily allowed for similar services. 

 

Commercially Useful Function 

 

(A) DBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to 

DBEs that perform a commercially useful function in the work of a contract.  

A DBE performs a commercially useful function when it is responsible for execution of 

the work of the contract and is carrying out its responsibilities by actually performing, 

managing, and supervising the work involved.  To perform a commercially useful 

function, the DBE shall also be responsible with respect to materials and supplies used on 

the contract, for negotiating price, determining quality and quantity, ordering the material 

and installing (where applicable) and paying for the material itself.  To determine 

whether a DBE is performing a commercially useful function, the Department will 

evaluate the amount of work subcontracted, industry practices, whether the amount the 

firm is to be paid under the contract is commensurate with the work it is actually 

performing and the DBE credit claimed for its performance of the work, and any other 

relevant factors. 
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(B) DBE Utilization in Trucking 

 

The following factors will be used to determine if a DBE trucking firm is performing 

a commercially useful function: 

 

(1) The DBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there 

shall not be a contrived arrangement for the purpose of meeting DBE goals. 

 

(2) The DBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 

 

(3) The DBE receives credit for the total value of the transportation services it 

provides on the contract using trucks it owns, insures, and operates using drivers 

it employs. 

 

(4) The DBE may subcontract the work to another DBE firm, including  

an owner-operator who is certified as a DBE.  The DBE who subcontracts work to 

another DBE receives credit for the total value of the transportation services the 

subcontracted DBE provides on the contract. 

 

(5) The DBE may also subcontract the work to a non-DBE firm, including from 

an owner-operator.  The DBE who subcontracts the work to a non-DBE is entitled 

to credit for the total value of transportation services provided by the  

non-DBE subcontractor not to exceed the value of transportation services 

provided by DBE-owned trucks on the contract.  Additional participation by  

non-DBE subcontractors receives credit only for the fee or commission it receives 

as a result of the subcontract arrangement.  The value of services performed under 

subcontract agreements between the DBE and the Contractor will not count 

towards the DBE contract requirement. 

 

(6) A DBE may lease truck(s) from an established equipment leasing business open 

to the general public.  The lease must indicate that the DBE has exclusive use of 

and control over the truck.  This requirement does not preclude the leased truck 

from working for others during the term of the lease with the consent of the DBE, 

so long as the lease gives the DBE absolute priority for use of the leased truck.  

This type of lease may count toward the DBE’s credit as long as the driver is 

under the DBE’s payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

DBE that they are subcontracted/leased to and their own company name if it is not 

identified on the truck itself.  Magnetic door  signs are not permitted. 
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DBE Replacement 

 

When a Contractor has relied on a commitment to a DBE firm (or an approved substitute 

DBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate 

the DBE for convenience.  This includes, but is not limited to, instances in which the Contractor 

seeks to perform the work of the terminated subcontractor with another DBE subcontractor, 

a non-DBE subcontractor, or with the Contractor’s own forces or those of an affiliate.  A DBE 

may only be terminated after receiving the Engineer’s written approval based upon a finding of 

good cause for the termination. 

 

All requests for replacement of a committed DBE firm shall be submitted to the Engineer for 

approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this 

procedure, the Contractor may be disqualified from further bidding for a period of up to 

6 months. 

 

The Contractor shall comply with the following for replacement of a committed DBE: 

 

(A) Performance Related Replacement 

 

When a committed DBE is terminated for good cause as stated above, an additional DBE 

that was submitted at the time of bid may be used to fulfill the DBE commitment.  

A good faith effort will only be required for removing a committed DBE if there were no 

additional DBEs submitted at the time of bid to cover the same amount of work as the 

DBE that was terminated. 

 

If a replacement DBE is not found that can perform at least the same amount of work as 

the terminated DBE, the Contractor shall submit a good faith effort documenting the 

steps taken.  Such documentation shall include, but not be limited to, the following: 

 

(1) Copies of written notification to DBEs that their interest is solicited in contracting 

the work defaulted by the previous DBE or in subcontracting other items of work 

in the contract. 

 

(2) Efforts to negotiate with DBEs for specific subbids including, at a minimum: 

 

(a) The names, addresses, and telephone numbers of DBEs who were 

contacted. 

(b) A description of the information provided to DBEs regarding the plans 

and specifications for portions of the work to be performed. 

 

(3) A list of reasons why DBE quotes were not accepted. 

 

(4) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or 

insurance required by the Contractor. 
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(B) Decertification Replacement 

 

(1) When a committed DBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the 

Department will not require the Contractor to solicit replacement 

DBE participation equal to the remaining work to be performed by the decertified 

firm.  The participation equal to the remaining work performed by the decertified 

firm will count toward the contract goal requirement. 

 

(2) When a committed DBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named DBE firm, the Contractor shall 

take all necessary and reasonable steps to replace the DBE subcontractor with 

another DBE subcontractor to perform at least the same amount of work to meet 

the DBE goal requirement.  If a DBE firm is not found to do the same amount of 

work, a good faith effort must be submitted to NCDOT (see A herein for required 

documentation). 

 

Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be 

performed by a committed DBE, the Contractor will not be required to seek additional 

participation.  When the Engineer makes changes that result in additional work to be performed 

by a DBE based upon the Contractor’s commitment, the DBE shall participate in additional work 

to the same extent as the DBE participated in the original contract work. 

 

When the Engineer makes changes that result in extra work, which has more than a minimal 

impact on the contract amount, the Contractor shall seek additional participation by DBEs unless 

otherwise approved by the Engineer. 

 

When the Engineer makes changes that result in an alteration of plans or details of construction, 

and a portion or all of the work had been expected to be performed by a committed DBE, the 

Contractor shall seek participation by DBEs unless otherwise approved by the Engineer. 

 

When the Contractor requests changes in the work that result in the reduction or elimination of 

work that the Contractor committed to be performed by a DBE, the Contractor shall seek 

additional participation by DBEs equal to the reduced DBE participation caused by the changes. 

 

Reports and Documentation 

 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 

a DBE subcontractor.  The Department reserves the right to require copies of actual subcontract 

agreements involving DBE subcontractors. 

 

When using transportation services to meet the contract commitment, the Contractor shall submit 

a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 

construction on the project.  The plan shall include the names of all trucking firms proposed for 
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use, their certification type(s), the number of trucks owned by the firm, as well as the individual 

truck identification numbers, and the line item(s) being performed. 

 

Within 30 calendar days of entering into an agreement with a DBE for materials, supplies 

or services, not otherwise documented by the SAF as specified above, the Contractor shall 

furnish the Engineer a copy of the agreement.  The documentation shall also indicate the 

percentage (60% or 100%) of expenditures claimed for DBE credit. 

 

Reporting Disadvantaged Business Enterprise Participation 

 

The Contractor shall provide the Engineer with an accounting of payments made to all 

DBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 

or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 

month by the end of the following month.  Failure to submit this information accordingly may 

result in the following action: 

 

(A) Withholding of money due in the next partial pay estimate; or 

 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 

 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 

accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all 

monthly and final payment information in the correct reporting manner. 

 

Failure on the part of the Contractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

further bidding until the required information is submitted. 

 

Failure on the part of any subcontractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

being approved for work on future projects until the required information is submitted. 

 

Contractors reporting transportation services provided by non-DBE lessees shall evaluate the 

value of services provided during the month of the reporting period only. 

 

At any time, the Engineer can request written verification of subcontractor payments. 

 

The Contractor shall report the accounting of payments on the Department’s  

DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be processed 

for payment until the DBE-IS is received. 
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Failure to Meet Contract Requirements 

 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

2012 Standard Specifications may be cause to disqualify the Contractor. 

 

CERTIFICATION FOR FEDERAL-AID CONTRACTS: 
(3-21-90)  SP1 G85 

 

The prospective participant certifies, by signing and submitting this bid or proposal, to the best 

of his or her knowledge and belief, that: 

 

(A) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or 

employee of any Federal agency, a Member of Congress, an officer or employee of 

Congress, or an employee of a Member of Congress in connection with the awarding of 

any Federal contract, the making of any Federal grant, the making of any Federal loan, 

the entering into of any cooperative agreement, and the extension, continuation, renewal, 

amendment, or modification of any Federal contract, grant, loan, or cooperative 

agreement. 

 

(B) If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any Federal 

agency, a Member of Congress, an officer or employee of Congress, or an employee of 

a Member of Congress in connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, 

Disclosure Form to Report Lobbying, in accordance with its instructions. 

 

This certification is a material representation of fact upon which reliance was placed when this 

transaction was made or entered into. Submission of this certification is a prerequisite for making 

or entering into this transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who 

fails to file the required certification shall be subject to a civil penalty of not less than $10,000 

and not more than $100,000 for each such failure. 

 

The prospective participant also agrees by submitting his or her bid or proposal that he or she 

shall require that the language of this certification be included in all lower tier subcontracts, 

which exceed $100,000 and that all such subrecipients shall certify and disclose accordingly. 

 

U.S. DEPARTMENT OF TRANSPORTATION HOTLINE: 
(11-22-94) 108-5 SP1 G100 

 

To report bid rigging activities call:     1-800-424-9071 

 

The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday 

through Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid 

rigging, bidder collusion, or other fraudulent activities should use the hotline to report such 

activities. 
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The hotline is part of the DOT's continuing effort to identify and investigate highway 

construction contract fraud and abuse is operated under the direction of the DOT Inspector 

General.  All information will be treated confidentially and caller anonymity will be respected. 

 

LOCATING EXISTING UNDERGROUND UTILITIES: 
(3-20-12) 105 SP1 G115 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 

 

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or 

provide a specific written description of the location in the locate request. 

 

RESOURCE CONSERVATION AND ENV. SUSTAINABLE PRACTICES: 
(5-21-13) (Rev. 5-19-15) 104-13 SP1 G118 

 

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(3), and 

NCGS 136-28.8, it is the objective of the Department to aid in the reduction of materials that 

become a part of our solid waste stream, to divert materials from landfills, to find ways to 

recycle and reuse materials, to consider and minimize, where economically feasible, the 

environmental impacts associated with agency land use and acquisition, construction, 

maintenance and facility management for the benefit of the Citizens of North Carolina. 

 

To achieve the mission of reducing environmental impacts across the state, the Department is 

committed to supporting the efforts to initiate, develop and use products and construction 

methods that incorporate the use of recycled, solid waste products and environmentally 

sustainable practices in accordance with Article 104-13 of the Standard Specifications. 

 

Report the quantities of reused or recycled materials either incorporated in the project or diverted 

from landfills and any practice that minimizes the environmental impact on the project annually 

on the Project Construction Reuse and Recycling Reporting Form.  The Project Construction 

Reuse and Recycling Reporting Form and a location tool for local recycling facilities are 

available at: 

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-

Locations.aspx. 

 

Submit the Project Construction Reuse and Recycling Reporting Form by August 1 annually to 

valuemanagementunit@ncdot.gov.  For questions regarding the form or reporting, please contact 

the State Value Management Engineer at 919-707-4810. 

 

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
mailto:valuemanagementunit@ncdot.gov
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DOMESTIC STEEL: 
(4-16-13) 106 SP1 G120 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the 

following: 

 

All steel and iron products that are permanently incorporated into this project shall be produced 

in the United States except minimal amounts of foreign steel and iron products may be used 

provided the combined material cost of the items involved does not exceed 0.1% of the total 

amount bid for the entire project or $2,500, whichever is greater.  If invoices showing the cost of 

the material are not provided, the amount of the bid item involving the foreign material will be 

used for calculations.  This minimal amount of foreign produced steel and iron products 

permitted for use is not applicable to high strength fasteners.  Domestically produced high 

strength fasteners are required. 

 

TWELVE MONTH GUARANTEE: 
(7-15-03) 108 SP1 G145 

 

(A) The Contractor shall guarantee materials and workmanship against latent and patent 

defects arising from faulty materials, faulty workmanship or negligence for a period of 

twelve months following the date of final acceptance of the work for maintenance and 

shall replace such defective materials and workmanship without cost to the Department. 

The Contractor will not be responsible for damage due to faulty design, normal wear and 

tear, for negligence on the part of the Department, and/or for use in excess of the design. 

 

(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in 

excess of twelve months, then the manufacturer’s guarantee shall apply for that particular 

piece of equipment or material.  The Department’s first remedy shall be through the 

manufacturer although the Contractor is responsible for invoking the warranted repair 

work with the manufacturer.  The Contractor’s responsibility shall be limited to the term 

of the manufacturer’s guarantee.  NCDOT would be afforded the same warranty as 

provided by the Manufacturer. 

 

This guarantee provision shall be invoked only for major components of work in which the 

Contractor would be wholly responsible for under the terms of the contract.  Examples would 

include pavement structures, bridge components, and sign structures.  This provision will not be 

used as a mechanism to force the Contractor to return to the project to make repairs or perform 

additional work that the Department would normally compensate the Contractor for.  In addition, 

routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are 

not parts of this guarantee. 

 

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for 

the project. 
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To ensure uniform application statewide the Division Engineer will forward details regarding the 

circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 

approval prior to the work being performed. 

 

GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) 107-1 SP1 G152 

 

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any 

vendor or contractor (i.e. architect, bidder, contractor, construction manager, design professional, 

engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give 

favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration, 

Commerce, Correction, Crime Control and Public Safety, Cultural Resources, Environment and 

Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention, 

Revenue, Transportation, and the Office of the Governor).  This prohibition covers those vendors 

and contractors who: 

 

(A) Have a contract with a governmental agency; or  

(B) Have performed under such a contract within the past year; or  

(C) Anticipate bidding on such a contract in the future. 

 

For additional information regarding the specific requirements and exemptions, vendors and 

contractors are encouraged to review Executive Order 24 and N.C.G.S. § 133-32. 

 

Executive Order 24 also encouraged and invited other State Agencies to implement the 

requirements and prohibitions of the Executive Order to their agencies.  Vendors and contractors 

should contact other State Agencies to determine if those agencies have adopted Executive 

Order 24. 

 

LIABILITY INSURANCE: 
(5-20-14)  SP1 G160 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the second 

sentence of the third paragraph: 

 

Prior to beginning services, all contractors shall provide proof of coverage issued by a workers’ 

compensation insurance carrier, or a certificate of compliance issued by the Department of 

Insurance for self-insured subcontractors, irrespective of whether having regularly in service 

fewer than three employees. 

 

EMPLOYMENT: 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
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(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 

 

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete 

all of line 32, the first sentence of the second paragraph and the first word of the second sentence 

of the second paragraph. 

 

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE: 
(9-18-12)  SP1 G185 

 

Revise the 2012 Standard Specifications as follows: 
 

Replace all references to “State Highway Administrator” with “Chief Engineer”. 

 

SUBLETTING OF CONTRACT: 
(11-18-2014) 108-6 SP1 G186 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-66, Article 108-6 Subletting of Contract, line 37, add the following as the second 

sentence of the first paragraph: 

 

All requests to sublet work shall be submitted within 30 days of the date of availability or prior 

to expiration of 20% of the contract time, whichever date is later, unless otherwise approved by 

the Engineer. 

 

Page 1-67, Article 108-6 Subletting of Contract, line 7, add the following as the second 

sentence of the fourth paragraph: 

 

Purchasing materials for subcontractors is not included in the percentage of work required to be 

performed by the Contractor.  If the Contractor sublets items of work but elects to purchase 

material for the subcontractor, the value of the material purchased will be included in the total 

dollar amount considered to have been sublet. 
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PROJECT SPECIAL PROVISIONS 

 

ROADWAY 

 

MATERIALS: 
(2-21-12) (Rev. 10-20-15) 1000, 1002, 1005, 1018, 1024, 1050, 1056, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 R01 
 

Revise the 2012 Standard Specifications as follows: 

 

Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first 

paragraph with the following: 

 

Type IL, IP, IS or IT blended cement may be used instead of Portland cement. 

 

Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 

 

If any change is made to the mix design, submit a new mix design (with the exception of an 

approved pozzolan source change). 

 

If any major change is made to the mix design, also submit new test results showing the mix 

design conforms to the criteria.  Define a major change to the mix design as: 

 

(1) A source change in coarse aggregate, fine aggregate or cement. 

 

(2) A pozzolan class or type change (e.g. Class F fly ash to Class C fly ash). 

 

(3) A quantitative change in coarse aggregate (applies to an increase or decrease greater than 

5%), fine aggregate (applies to an increase or decrease greater than 5%), water (applies to 

an increase only), cement (applies to a decrease only), or pozzolan (applies to an increase 

or decrease greater than 5%). 

 

Use materials which do not produce a mottled appearance through rusting or other staining of the 

finished concrete surface. 

 

Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A), 

Materials, line 8; and Page 10-18, Article 1002-2, MATERIALS, line 9, add the following to 

the table of item references: 

 

Item       Section 

Type IL Blended Cement    1024-1 
 

Page 10-1, Subarticle 1000-3(A), Composition and Design, lines 25-27, replace the second 

paragraph with the following: 

 

Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 lb of fly ash to 

each pound of cement replaced. 
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Page 10-2, Subarticle 1000-3(A), Composition and Design, lines 12-21, delete the third 

paragraph through the sixth paragraph beginning with “If any change is made to the mix design, 

submit…” through “…(applies to a decrease only).” 

 

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1000-1 

REQUIREMENTS FOR CONCRETE 

C
la

ss
 o

f 

C
o

n
cr

e
te

 

M
in

. 
C

o
m

p
. 

S
tr

en
g

th
  

a
t 

2
8
 d

a
y

s 

Maximum Water-Cement Ratio 
Consistency Max. 

Slump 
Cement Content 

Air-Entrained 

Concrete 

Non Air-

Entrained 

Concrete 

V
ib

ra
te

d
 

N
o

n
- 

V
ib

ra
te

d
 

Vibrated Non- Vibrated 

Rounded 

Aggregate 

Angular 

Aggre-

gate 

Rounded 

Aggregate 

Angular 

Aggre-

gate 
Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 

AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 
AA Slip 

Form 
4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 

5-7 dry 

 

7-9 
wet 

- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 

B 2,500 0.488 0.567 0.559 0.630 

1.5 
machine-

placed 
 

2.5 
hand-

placed 

4 508 - 545 - 

Sand Light-

weight 
4,500 - 0.420 - - 4 - 715 - - - 

Latex 

Modified 
3,000 
7 day 

0.400 0.400 - - 6 - 658 - - - 

Flowable 
Fill 

excavatable 

150 max. 

at 56 days 
as needed as needed as needed as needed - 

Flow-

able 
- - 40 100 

Flowable 
Fill 

non-excavatable 

125 as needed as needed as needed as needed - 
Flow-

able 
- - 100 

as 

needed 

Pavement 

4,500 
design, 

field 
650 

flexural, 

design only 

0.559 0.559 - - 

1.5 slip 

form 
 

3.0 hand 

place 

- 526 - - - 

Precast 
See 

Table 

1077-1 

as needed as needed - - 6 
as 

needed 

as 

needed 

as 

needed 

as 

needed 

as 

needed 

Prestress 
per 

contract 
See Table 

1078-1 

See 
Table 

1078-1 
- - 8 - 564 

as 

needed 
- - 

 

Page 10-6, Subarticle 1000-4(I), Use of Fly Ash, lines 36-2, replace the first paragraph with the 

following: 

 

Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 lb of fly ash to 

each pound of cement replaced. Use Table 1000-1 to determine the maximum allowable water-

cementitious material (cement + fly ash) ratio for the classes of concrete listed. 
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Page 10-7, Table 1000-3, MAXIMUM WATER-CEMENTITIOUS MATERIAL RATIO, 

delete the table. 

 

Page 10-7, Article 1000-5, HIGH EARLY STRENGTH PORTLAND CEMENT 

CONCRETE, lines 30-31, delete the second sentence of the third paragraph. 

 

Page 10-19, Article 1002-3, SHOTCRETE FOR TEMPORARY SUPPORT OF 

EXCAVATIONS, line 30, add the following at the end of Section 1002: 
 

(H) Handling and Storing Test Panels 

 

Notify the Area Materials Engineer when preconstruction or production test panels are 

made within 24 hours of shooting the panels.  Field cure and protect test panels from 

damage in accordance with ASTM C1140 until the Department transports panels to the 

Materials and Tests Regional Laboratory for coring. 
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace 

with the following: 
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Page 10-40, Tables 1018-1 and 1018-2, PIEDMONT, WESTERN AND COASTAL AREA 

CRITERIA FOR ACCEPTANCE OF BORROW MATERIAL, under second column in both 

tables, replace second row with the following: 

 

Acceptable, but not to be used in the top 3 ft of embankment or backfill 

 

Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth 

paragraph: 

 

Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is 

limited to between 5 and 12% by weight and the constituents shall be interground.  Class F fly 

ash can replace a portion of Type IL blended cement and shall be replaced as outlined in 

Subarticle 1000-4(I) for Portland cement.  For mixes that contain cement with alkali content 

between 0.6% and 1.0% and for mixes that contain a reactive aggregate documented by the 

Department, use a pozzolan in the amount shown in Table 1024-1. 

 

Page 10-46, Table 1024-1, POZZOLANS FOR USE IN PORTLAND CEMENT 

CONCRETE, replace with the following: 

 

TABLE 1024-1 

POZZOLANS FOR USE IN PORTLAND CEMENT CONCRETE 

Pozzolan Rate 

Class F Fly Ash 
20% - 30% by weight of required cement content 

 with 1.0 lb Class F fly ash per lb of cement replaced 

Ground Granulated Blast 

Furnace Slag 

35%-50% by weight of required cement content  

with 1.0 lb slag per lb of cement replaced 

Microsilica 
4%-8% by weight of required cement content  

with 1.0 lb microsilica per lb of cement replaced 

 

Page 10-47, Subarticle 1024-3(B), Approved Sources, lines 16-18, replace the second sentence 

of the second paragraph with the following: 

 

Tests shall be performed by AASHTO’s designated National Transportation Product Evaluation 

Program (NTPEP) laboratory for concrete admixture testing. 

 

Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following: 

 

All fencing material and accessories shall meet Section 106. 

 

Page 10-73, Article 1056-1, DESCRIPTION, lines 7-8, delete the first sentence of the second 

paragraph and replace with the following: 

 

Use geotextile fabrics that are on the NCDOT Approved Products List. 

 

Page 10-73, Article 1056-2, HANDLING AND STORING, line 17, replace “mechanically 

stabilized earth (MSE) wall faces” with “temporary wall faces”. 
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Page 10-73, Article 1056-4, GEOTEXTILES, line 33, add the following after the first sentence 

in the second paragraph: 

 

Geotextiles will be identified by the product name printed directly on the geotextile.  When 

geotextiles are not marked with a product name or marked with only a manufacturing plant 

identification code, geotextiles will be identified by product labels attached to the geotextile 

wrapping.  When identification is based on labels instead of markings, unwrap geotextiles just 

before use in the presence of the Engineer to confirm that the product labels on both ends of the 

outside of the geotextile outer wrapping match the labels affixed to both ends of the inside of the 

geotextile roll core.  Partial geotextile roles without the product name printed on the geotextile or 

product labels affixed to the geotextile roll core may not be used. 
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Page 10-74, Table 1056-1, GEOTEXTILE REQUIREMENTS, replace with the following: 

 

TABLE 1056-1 

GEOTEXTILE REQUIREMENTS 

Property 
Requirement 

Test 

Method 

Type 1 Type 2 Type 3
A
 Type 4

 
Type 5

B
 

Typical 

Application 

Shoulder 

Drains 

Under 

Rip Rap 

Temporary 

Silt Fence 

Soil 

Stabilization 

Temporary 

Walls 

Elongation 

(MD & CD) 
≥ 50% ≥ 50% ≤ 25% < 50% < 50% 

ASTM 

D4632 

Grab Strength 

(MD & CD) 

Table 1
D
, 

Class 3 

Table 1
D
, 

Class 1 

100 lb
C 

Table 1
D
, 

Class 3 
- 

ASTM 

D4632 

Tear Strength 

(MD & CD) 
- 

ASTM 

D4533 

Puncture 

Strength 
- 

ASTM 

D6241 

Ultimate 

Tensile 

Strength  

(MD & CD)  

- - - - 

2,400 lb/ft
C
 

(unless 

required 

otherwise 

in the 

contract) 

ASTM 

D4595 

Permittivity 

Table 2
D
, 

15% to 50% 

in Situ Soil 

Passing No. 200
E
 

Table 7
D
 Table 5

D
 

0.20 sec
-1,C

 
ASTM 

D4491 

Apparent 

Opening Size
 0.60 mm

F
 

ASTM 

D4751 

UV Stability
 

(Retained 

Strength)
 

70%
C, G ASTM 

D4355 

A.  Minimum roll width of 36" required. 

B.  Minimum roll width of 13 ft required. 

C. MARV per Article 1056-3. 

D.  AASHTO M 288. 

E.  US Sieve No. per AASHTO M 92. 

F. Maximum average roll value. 

G. After 500 hours of exposure. 

 

Page 10-74, Article 1056-5, GEOCOMPOSITES, lines 7-8, replace the first sentence with the 

following: 

 

Provide geocomposite drain strips with a width of at least 12" and Type 1 geotextiles attached to 

drainage cores that meet Table 1056-2. 
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Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace the first two 

sentences with the following: 

 

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof 

load testing will only be required for new casting designs during the design process, and 

conformance to M306 loading (40,000 lbs.) will be required only when noted on the design 

documents. 

 

Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the 

following: 

 

TABLE 1078-1 

REQUIREMENTS FOR CONCRETE 

Property 

28 Day Design 

Compressive 

Strength  

6,000 psi or less 

28 Day Design 

Compressive 

Strength  

greater than 

6,000 psi 

Maximum Water/Cementitious Material Ratio 0.45 0.40 

Maximum Slump without HRWR 3.5" 3.5" 

Maximum Slump with HRWR 8" 8" 

Air Content (upon discharge into forms) 5 + 2% 5 + 2% 

 

Page 10-151, Article 1080-4, INSPECTION AND SAMPLING, lines 18-22, replace (B), (C) 

and (D) with the following: 

 

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole 

Immersion Test. 

 

(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541. 

 

(D) A certified test report from an approved independent testing laboratory for the Salt Fog 

Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as 

specified in AASHTO M 300. 

 

(E) A certified test report from an approved independent testing laboratory that the product 

has been tested for slip coefficient and meets AASHTO M253, Class B. 

 

Page 10-161, Subarticle 1081-1(A), Classifications, lines 29-33, delete first 3 sentences of the 

description for Type 2 and replace with the following: 

 
Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs.  It may be used to patch 

spalled, cracked or broken concrete where vibration, shock or expansion and contraction are expected. 
 

Page 10-162, Subarticle 1081-1(A), Classifications, lines 4-7, delete the second and third 

sentences of the description for Type 3A.  Lines 16-22, delete Types 6A, 6B and 6C. 
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Page 10-162, Subarticle 1081-1(B), Requirements, lines 26-30, replace the second paragraph 

with the following: 

 

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and 

other fixtures in hardened concrete, the manufacturer shall submit test results showing that the 

bonding system will obtain 125% of the specified required yield strength of the fixture.  Furnish 

certification that, for the particular bolt grade, diameter and embedment depth required, the 

anchor system will not fail by adhesive failure and that there is no movement of the anchor bolt.  

For certification and anchorage, use 3,000 psi as the minimum Portland cement concrete 

compressive strength used in this test.  Use adhesives that meet Section 1081. 

 

List the properties of the adhesive on the container and include density, minimum and maximum 

temperature application, setting time, shelf life, pot life, shear strength and compressive strength. 
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Page 10-163, Table 1081-1, PROPERTIES OF MIXED EPOXY RESIN SYSTEMS, replace 

with the following: 
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Page 10-164, Subarticle 1081-1(E), Prequalification, lines 31-33, replace the second sentence 

of the first paragraph with the following: 
 

Manufacturers choosing to supply material for Department jobs must submit an application 

through the Value Management Unit with the following information for each type and brand 

name: 
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Page 10-164, Subarticle 1081-1(E)(3), line 37, replace with the following: 
 

(3)  Type of the material in accordance with Articles 1081-1 and 1081-4, 
 

Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace 

“AASHTO M 237” with “the specifications”. 
 

Page 10-165, Subarticle 1081-1(E), Prequalification, line 9-10, delete the second sentence of 

the last paragraph. 
 

Page 10-165, Subarticle 1081-1(F), Acceptance, line 14, in the first sentence of the first 

paragraph replace “Type 1” with “Type 3”. 
 

Page 10-169, Subarticle 1081-3(G), Anchor Bolt Adhesives, delete this subarticle. 
 

Page 10-170, Article 1081-3, HOT BITUMEN, line 9, add the following at the end of Section 

1081: 
 

1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS 
 

(A) General 
 

This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces. 
 

(B) Classification  
 

The types of epoxies and their uses are as shown below: 
 

Type I – Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid 

adherence to traffic markers to the surface of pavement. 
 

Type II – Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is 

recommended for adherence of traffic markers to pavement surfaces when rapid set is not 

required. 
 

Type III – Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid 

setting adhesive, due to its low viscosity, is appropriate only for use with embedded traffic 

markers.  
 

Type IV – Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.  
 

(C) Requirements 
 

Epoxies shall conform to the requirements set forth in AASHTO M 237. 
 

(D) Prequalification 
 

Refer to Subarticle 1081-1(E). 
 

(E) Acceptance 
 

Refer to Subarticle 1081-1(F). 
 

Page 10-173, Article 1084-2, STEEL SHEET PILES, lines 37-38, replace first paragraph with 

the following: 
 

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or 

ASTM A690 unless otherwise required by the plans.  Steel sheet piles shall be coated as required 
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by the plans.  Galvanized sheet piles shall be coated in accordance with Section 1076.  

Metallized sheet piles shall be metallized in accordance to the Project Special Provision 

“Thermal Sprayed Coatings (Metallization)” with an 8 mil, 99.9% aluminum alloy coating and 

a 0.5 mil seal coating.  Any portion of the metallized sheet piling encased in concrete shall 

receive a barrier coat.  The barrier coat shall be an approved waterborne coating with a low-

viscosity which readily absorbs into the pores of the aluminum thermal sprayed coating.  

The waterborne coating shall be applied at a spreading rate that results in a theoretical 1.5 mil 

dry film thickness.  The manufacturer shall issue a letter of certification that the resin chemistry 

of the waterborne coating is compatible with the 99.9% aluminum thermal sprayed alloy and 

suitable for tidal water applications. 
 

Page 10-174, Subarticle 1086-1(B)(1), Epoxy, lines 18-24, replace with the following: 
 

The epoxy shall meet Article 1081-4. 
 

The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type II, 

Standard Setting.  Use Type II when the pavement temperature is above 60°F or per the 

manufacturer’s recommendations whichever is more stringent.  Use Type I when the pavement 

temperature is between 50°F and 60°F or per the manufacturer’s recommendations whichever is 

more stringent.  Epoxy adhesive Type I, Cold Set, may be used to attach temporary pavement 

markers to the pavement surface when the pavement temperature is between 32°F and 50°F or 

per the manufacturer’s recommendations whichever is more stringent. 
 

Page 10-175, Subarticle 1086-2(E), Epoxy Adhesives, line 27, replace “Section 1081” with 

“Article 1081-4”. 
 

Page 10-177, Subarticle 1086-3(E), Epoxy Adhesives, line 22, replace “Section 1081” with 

“Article 1081-4”. 
 

Page 10-179, Subarticle 1087-4(A), Composition, lines 39-41, replace the third paragraph with 

the following: 
 

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm 

lead. 
 

Page 10-180, Subarticle 1087-4(B), Physical Characteristics, line 8, replace the second 

paragraph with the following: 
 

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 

and 23 USC § 109(r). 
 

Page 10-181, Subarticle 1087-7(A), Intermixed and Drop-on Glass Beads, line 24, add the 

following after the first paragraph: 
 

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, 

without crushing, to check for any levels of arsenic and lead.  If any arsenic or lead is detected, 

the sample shall be crushed and repeat the test using X-ray Fluorescence.  If the X-ray 

Fluorescence test shows more than a LOD of 5 ppm, test the beads using United States 

Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm 

arsenic or 200 ppm lead. 
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GROUT PRODUCTION AND DELIVERY: 
(3-17-15) 1003 SP10 R20 

 

Revise the 2012 Standard Specifications as follows: 

 

Replace Section 1003 with the following: 

 

SECTION 1003 

GROUT PRODUCTION AND DELIVERY 

 

1003-1 DESCRIPTION 

 

This section addresses cement grout to be used for structures, foundations, retaining walls, 

concrete barriers, embankments, pavements and other applications in accordance with the 

contract.  Produce non-metallic grout composed of Portland cement and water and at the 

Contractor’s option or as required, aggregate and pozzolans.  Include chemical admixtures as 

required or needed.  Provide sand cement or neat cement grout as required.  Define “sand cement 

grout” as grout with only fine aggregate and “neat cement grout” as grout without aggregate. 

 

The types of grout with their typical uses are as shown below: 

 

Type 1 – A cement grout with only a 3-day strength requirement and a fluid consistency that is 

typically used for filling subsurface voids. 

 

Type 2 – A nonshrink grout with strength, height change and flow conforming to ASTM C1107 

that is typically used for foundations, ground anchors and soil nails. 

 

Type 3 – A nonshrink grout with high early strength and freeze-thaw durability requirements 

that is typically used in pile blockouts, grout pockets, shear keys, dowel holes and recesses for 

concrete barriers and structures. 

 

Type 4 – A neat cement grout with low strength, a fluid consistency and high fly ash content that 

is typically used for slab jacking. 

 

Type 5 – A low slump, low mobility sand cement grout with minimal strength that is typically 

used for compaction grouting. 

 

1003-2 MATERIALS 

 

Refer to Division 10. 

 

Item Section 

Chemical Admixtures 1024-3 

Fine Aggregate 1014-1 

Fly Ash 1024-5 

Ground Granulated Blast Furnace Slag 1024-6 

Portland Cement 1024-1 
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Silica Fume 1024-7 

Water 1024-4 

 

Do not use grout that contains soluble chlorides or more than 1% soluble sulfate.  At the 

Contractor’s option, use an approved packaged grout instead of the materials above except for 

water.  Use packaged grouts that are on the NCDOT Approved Products List. 

 

Use admixtures for grout that are on the NCDOT Approved Products List or other admixtures in 

accordance with Subarticle 1024-3(E) except do not use concrete additives or unclassified or 

other admixtures in Type 4 or 5 grout.  Use Class F fly ash for Type 4 grout and Type II Portland 

cement for Type 5 grout. 

 

Use well graded rounded aggregate with a gradation, liquid limit (LL) and plasticity index (PI) 

that meet Table 1003-1 for Type 5 grout.  Fly ash may be substituted for a portion of the fines in 

the aggregate.  Do not use any other pozzolans in Type 5 grout. 

 

TABLE 1003-1 

AGGREGATE REQUIREMENTS FOR TYPE 5 GROUT 

Gradation 
Maximum 

Liquid Limit 

Maximum 

Plasticity Index 
Sieve Designation 

per AASHTO M 92 

Percentage Passing 

(% by weight) 

3/8" 100 

N/A N/A 

No. 4 70 – 95 

No. 8 50 – 90 

No. 16 30 – 80 

No. 30 25 – 70 

No. 50 20 – 50 

No. 100 15 – 40 

No. 200 10 – 30 25 10 

 

1003-3 COMPOSITION AND DESIGN 

 

When using an approved packaged grout, a grout mix design submittal is not required.  

Otherwise, submit proposed grout mix designs for each grout mix to be used in the work.  

Mixes for all grout shall be designed by a Certified Concrete Mix Design Technician or 

an Engineer licensed by the State of North Carolina.  Mix proportions shall be 

determined by a testing laboratory approved by the Department.  Base grout mix designs 

on laboratory trial batches that meet Table 1003-2 and this section.  With permission, the 

Contractor may use a quantity of chemical admixture within the range shown on the 

current list of approved admixtures maintained by the Materials and Tests Unit. 

 

Submit grout mix designs in terms of saturated surface dry weights on Materials and 

Tests Form 312U at least 35 days before proposed use.  Adjust batch proportions to 

compensate for surface moisture contained in the aggregates at the time of batching.  
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Changes in the saturated surface dry mix proportions will not be permitted unless revised 

grout mix designs have been submitted to the Engineer and approved. 

 

Accompany Materials and Tests Form 312U with a listing of laboratory test results of 

compressive strength, density and flow or slump and if applicable, aggregate gradation, 

durability and height change.  List the compressive strength of at least three 2" cubes at 

the age of 3 and 28 days. 

 

The Engineer will review the grout mix design for compliance with the contract and 

notify the Contractor as to its acceptability.  Do not use a grout mix until written notice 

has been received.  Acceptance of the grout mix design or use of approved packaged 

grouts does not relieve the Contractor of his responsibility to furnish a product that meets 

the contract.  Upon written request from the Contractor, a grout mix design accepted and 

used satisfactorily on any Department project may be accepted for use on other projects. 

 

Perform laboratory tests in accordance with the following test procedures: 

Property Test Method 

Aggregate Gradation
A 

AASHTO T 27 

Compressive Strength AASHTO T 106 

Density (Unit Weight) 

AASHTO T 121, 

AASHTO T 133
B
, 

ANSI/API RP
C
 13B-1

B 
(Section 4, Mud Balance)

 

Durability AASHTO T 161
D 

Flow ASTM C939 (Flow Cone) 

Height Change ASTM C1090
E 

Slump AASHTO T 119 

A. Applicable to grout with aggregate. 

B. Applicable to Neat Cement Grout. 

C. American National Standards Institute/American Petroleum Institute Recommended 

Practice. 

D. Procedure A (Rapid Freezing and Thawing in Water) required. 

E. Moist room storage required. 

 

1003-4 GROUT REQUIREMENTS 
 

Provide grout types in accordance with the contract.  Use grouts with properties that meet 

Table 1003-2.  The compressive strength of the grout will be considered the average 

compressive strength test results of three 2" cubes at each age.  Make cubes that meet 

AASHTO T 106 from the grout delivered for the work or mixed on-site.  Make cubes at 

such frequencies as the Engineer may determine and cure them in accordance with 

AASHTO T 106. 
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TABLE 1003-2 

GROUT REQUIREMENTS 

Type of 

Grout 

Minimum 

Compressive 

Strength at 

Height 

Change 

at 28 days 

Flow
A
/Slump

B 
Minimum 

Durability 

Factor 
3 days 28 days 

1 3,000 psi – – 10 – 30 sec – 

2 Table 1
C 

Fluid Consistency
C 

– 

3 5,000 psi – 0 – 0.2% 

Per Accepted 

Grout Mix Design/ 

Approved 

Packaged Grout 

80 

4
D 

600 psi 1,500 psi – 10 – 26 sec – 

5 – 500 psi – 1 – 3" – 

A. Applicable to Type 1 through 4 grouts. 

B. Applicable to Type 5 grout. 

C. ASTM C1107. 

D. Use Type 4 grout with proportions by volume of 1 part cement and 3 parts fly ash. 

 

1003-5 TEMPERATURE REQUIREMENTS 
 

When using an approved packaged grout, follow the manufacturer’s instructions for grout 

and air temperature at the time of placement.  Otherwise, the grout temperature at the 

time of placement shall be not less than 50F nor more than 90F.  Do not place grout 

when the air temperature measured at the location of the grouting operation in the shade 

away from artificial heat is below 40°F. 

 

1003-6 ELAPSED TIME FOR PLACING GROUT 
 

Agitate grout continuously before placement.  Regulate the delivery so the maximum 

interval between the placing of batches at the work site does not exceed 20 minutes.  

Place grout before exceeding the times in Table 1003-3.  Measure the elapsed time as the 

time between adding the mixing water to the grout mix and placing the grout. 

 

TABLE 1003-3 

ELAPSED TIME FOR PLACING GROUT 

(with continuous agitation) 

Air or Grout 

Temperature, 

Whichever is Higher 

Maximum Elapsed Time 

No Retarding 

Admixture 

Used 

Retarding 

Admixture 

Used 

90F or above 30 minutes 1 hr. 15 minutes 

80F through 89F 45 minutes 1 hr. 30 minutes 

79F or below 60 minutes 1 hr. 45 minutes 
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1003-7 MIXING AND DELIVERY 
 

Use grout free of any lumps and undispersed cement.  When using an approved packaged 

grout, mix grout in accordance with the manufacturer’s instructions.  Otherwise, comply 

with Articles 1000-8 through 1000-12 to the extent applicable for grout instead of 

concrete. 
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STANDARD SPECIAL PROVISION 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 

 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 

contract as follows: 

 

    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 

amount of allotments made to the Department of Transportation by the Director for the estimated 

payments for transportation project contract work to be performed in the appropriation fiscal 

year.  The allotments shall be multiyear allotments and shall be based on estimated revenues and 

shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  

Payment for transportation project work performed pursuant to contract in any fiscal year other 

than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 

project contracts shall contain a schedule of estimated completion progress, and any acceleration 

of this progress shall be subject to the approval of the Department of Transportation provided 

funds are available.  The State reserves the right to terminate or suspend any transportation 

project contract, and any transportation project contract shall be so terminated or suspended if 

funds will not be available for payment of the work to be performed during that fiscal year 

pursuant to the contract.  In the event of termination of any contract, the contractor shall be given 

a written notice of termination at least 60 days before completion of scheduled work for which 

funds are available.  In the event of termination, the contractor shall be paid for the work already 

performed in accordance with the contract specifications. 

 

Payment will be made on any contract terminated pursuant to the special provision in accordance 

with Subarticle 108-13(E) of the 2012 Standard Specifications. 
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STANDARD SPECIAL PROVISION 

 

ERRATA 
(1-17-12) (Rev. 04-21-15) Z-4 

 

Revise the 2012 Standard Specifications as follows: 

 

Division 2 

Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with 

“Article 107-25”. 

Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 

Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as 

follows:  Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace 

“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for 

Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with 

“(4) Approval”. 

 

Division 3 

Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”. 

 

Division 4 

Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with 

“reinforcement”. 

 

Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula 

Adjustments, replace “30” with “45”. 

Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  

“Subarticle 609-6(D)”. 

Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of 

P0.075/Pbe Ratio with “1.0”. 

Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  

“Subarticle 1012-1(E)” 

 

Division 7 

Page 7-1, Article 700-3, CONCRETE HAULING EQUIPMENT, line 33, replace “competion” 

with “completion”. 

 

Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with 

“Portland Cement Concrete, Class A”. 

 

Division 10 

Page 10-166, Article 1081-3 Hot Bitumen, replace “Table 1081-16” with “Table 1081-2”, 

replace “Table 1081-17” with “Table 1081-3”, and replace “Table 1081-18” with  

“Table 1081-4”. 
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Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 

Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 

Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables 

with “POLYUREA”. 

Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 

Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 

 

Division 15 

Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with 

“Subarticle 235-3(C)”. 

Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the 

following:  W=LD√P ÷ 148,000 

Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and 

replace with “shall be performed”. 

Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 

Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect 

Center, delete this subarticle. 

 

Revise the 2012 Roadway Standard Drawings as follows: 

 

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” 

with “1631.01”. 
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STANDARD SPECIAL PROVISION 

 

PLANT AND PEST QUARANTINES 

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 
(3-18-03) (Rev. 10-15-13) Z-04a 
 

Within Quarantined Area 

 

This project may be within a county regulated for plant and/or pests.  If the project or any part of 

the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 

prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining 

a certificate or limited permit for any regulated article moving from the quarantined area. 

 

Originating in a Quarantined County 

 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 

Department of Agriculture.  Have the certificate or limited permit accompany the article when it 

arrives at the project site. 

 

Contact 

 

Contact the N.C. Department of Agriculture/United States Department of Agriculture  

at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific 

project sites located in the quarantined area or for any regulated article used on this project 

originating in a quarantined county. 

 

Regulated Articles Include 

 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 

cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by 

an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or 

other noxious weeds. 
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STANDARD SPECIAL PROVISION 

 

AWARD OF CONTRACT 
(6-28-77) Z-6 

 

“The North Carolina Department of Transportation, in accordance with the provisions of Title VI 

of the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Department of 

Transportation (49 C.F.R., Part 21), issued pursuant to such act, hereby notifies all bidders that it 

will affirmatively insure that the contract entered into pursuant to this advertisement will be 

awarded to the lowest responsible bidder without discrimination on the ground of race, color, or 

national origin”. 
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STANDARD SPECIAL PROVISION 

 

MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS 
Z-7 

 

NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 

EMPLOYMENT OPPORTUNITY (EXECUTIVE NUMBER 11246) 

 

1. The goals and timetables for minority and female participation, expressed in percentage 

terms for the Contractor’s aggregate workforce in each trade on all construction work in the 

covered area, see as shown on the attached sheet entitled “Employment Goals for Minority and 

Female participation”. 

 

 These goals are applicable to all the Contractor’s construction work (whether or not it is 

Federal or federally assisted) performed in the covered area.  If the Contractor performs 

construction work in a geographical area located outside of the covered area, it shall apply the 

goals established for such geographical area where the work is actually performed.  With regard 

to this second area, the Contractor also is subject to the goals for both its federally involved and 

nonfederally involved construction. 

 

 The Contractor’s compliance with the Executive Order and the regulations in 41 CFR 

Part 60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 

affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its 

effort to meet the goals.  The hours of minority and female employment and training must be 

substantially uniform throughout the length of the contract, and in each trade and the Contractor 

shall make a good faith effort to employ minorities and women evenly on each of its projects.  

The transfer of minority or female employees or trainees from Contractor to Contractor or from 

project to project or the sole purpose of meeting the Contractor’s goals shall be a violation of the 

contract, the executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the 

goals will be measured against the total work hours performed. 

 

2. As used in this Notice and in the contract resulting from this solicitation, the “covered 

area” is the county or counties shown on the cover sheet of the proposal form and contract. 
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EMPLOYMENT GOALS FOR MINORITY 

AND FEMALE PARTICIPATION 

 

Economic Areas 

Area 023  29.7% Area 026  33.5% Area 029  15.7% 
Bertie County Bladen County Alexander County 

Camden County Hoke County Anson County 

Chowan County Richmond County Burke County 

Gates County Robeson County Cabarrus County 

Hertford County Sampson County Caldwell County 

Pasquotank County Scotland County Catawba County 

Perquimans County  Cleveland County 

 Area  027  24.7% Iredell County 

Area 024   31.7% Chatham County Lincoln County 

Beaufort County Franklin County Polk County 

Carteret County Granville County Rowan County 

Craven County Harnett County Rutherford County 

Dare County Johnston County Stanly County 

Edgecombe County Lee County  

Green County Person County Area 0480  8.5% 
Halifax County Vance County Buncombe County 

Hyde County Warren County Madison County 

Jones County   

Lenoir County Area  028   15.5% Area  030   6.3% 

Martin County Alleghany County Avery County 

Nash County Ashe County Cherokee County 

Northampton County Caswell County Clay County 

Pamlico County Davie County Graham County 

Pitt County Montgomery County Haywood County 

Tyrrell County Moore County Henderson County 

Washington County Rockingham County Jackson County 

Wayne County Surry County McDowell County 

Wilson County Watauga County Macon County 

 Wilkes County Mitchell County 

Area   025   23.5%  Swain County 

Columbus County  Transylvania County 

Duplin County  Yancey County 

Onslow County   

Pender County   

   

 

______________________________________________________________________________ 
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SMSA Areas 

 

Area   5720   26.6% Area  6640   22.8% Area   3120   16.4% 
Currituck County Durham County Davidson County 

 Orange County Forsyth County 

Area   9200   20.7% Wake County Guilford County 

Brunswick County  Randolph County 

New Hanover County Area  1300   16.2% Stokes County 

 Alamance County Yadkin County 

Area 2560    24.2%   

Cumberland County  Area  1520   18.3% 
  Gaston County 

  Mecklenburg County 

  Union County 

   

   

 

______________________________________________________________________________ 

 

 

Goals for Female 

 

 

Participation in Each Trade 

 

(Statewide)   6.9% 
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STANDARD SPECIAL PROVISION 
 

REQUIRED CONTRACT PROVISIONS FEDERAL - AID CONSTRUCTION CONTRACTS 
FHWA - 1273 Electronic Version - May 1, 2012 Z-8 
 

I. General  

II. Nondiscrimination  

III. Nonsegregated Facilities  
IV. Davis-Bacon and Related Act Provisions  

V. Contract Work Hours and Safety Standards Act Provisions  

VI. Subletting or Assigning the Contract  
VII. Safety: Accident Prevention  

VIII. False Statements Concerning Highway Projects  
IX. Implementation of Clean Air Act and Federal Water Pollution Control Act  

X. Compliance with Governmentwide Suspension and Debarment Requirements  

XI. Certification Regarding Use of Contract Funds for Lobbying 
 

ATTACHMENTS 

 

A. Employment and Materials Preference for Appalachian Development Highway System or Appalachian Local Access Road Contracts (included in 

Appalachian contracts only) 
 

I. GENERAL 
 

1. Form FHWA-1273 must be physically incorporated in each construction contract funded under Title 23 (excluding emergency contracts solely 

intended for debris removal). The contractor (or subcontractor) must insert this form in each subcontract and further require its inclusion in all 

lower tier subcontracts (excluding purchase orders, rental agreements and other agreements for supplies or services). 
The applicable requirements of Form FHWA-1273 are incorporated by reference for work done under any purchase order, rental agreement 

or agreement for other services. The prime contractor shall be responsible for compliance by any subcontractor, lower-tier subcontractor or 

service provider. 
Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts and in lower tier subcontracts (excluding 

subcontracts for design services, purchase orders, rental agreements and other agreements for supplies or services). The design-builder shall be 

responsible for compliance by any subcontractor, lower-tier subcontractor or service provider. 
Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal documents, however, the Form  

FHWA-1273 must be physically incorporated (not referenced) in all contracts, subcontracts and lower-tier subcontracts (excluding purchase 

orders, rental agreements and other agreements for supplies or services related to a construction contract). 
2. Subject to the applicability criteria noted in the following sections, these contract provisions shall apply to all work performed on the contract by 

the contractor's own organization and with the assistance of workers under the contractor's immediate superintendence and to all work performed 

on the contract by piecework, station work, or by subcontract. 
3. A breach of any of the stipulations contained in these Required Contract Provisions may be sufficient grounds for withholding of progress 

payments, withholding of final payment, termination of the contract, suspension / debarment or any other action determined to be appropriate by 

the contracting agency and FHWA. 
4. Selection of Labor: During the performance of this contract, the contractor shall not use convict labor for any purpose within the limits of 

a construction project on a Federal-aid highway unless it is labor performed by convicts who are on parole, supervised release, or probation. The 

term Federal-aid highway does not include roadways functionally classified as local roads or rural minor collectors. 
 

II. NONDISCRIMINATION 
 

The provisions of this section related to 23 CFR Part 230 are applicable to all Federal-aid construction contracts and to all related construction 

subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are not applicable to material supply, engineering, or architectural service 
contracts. 

In addition, the contractor and all subcontractors must comply with the following policies: Executive Order 11246, 41 CFR 60,  

29 CFR 1625-1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The contractor and all subcontractors must comply with: the requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, for all 

construction contracts exceeding $10,000, the Standard Federal Equal Employment Opportunity Construction Contract Specifications in  

41 CFR 60-4.3. 

Note: The U.S. Department of Labor has exclusive authority to determine compliance with Executive Order 11246 and the policies of the 

Secretary of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting agency and the FHWA have the authority and the responsibility to 
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 

1964, as amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to conform to the U.S. Department of 
Labor (US DOL) and FHWA requirements. 
 

1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627,  

41 CFR 60 and 49 CFR 27) and orders of the Secretary of Labor as modified by the provisions prescribed herein, and imposed pursuant to  
23 U.S.C. 140 shall constitute the EEO and specific affirmative action standards for the contractor's project activities under this contract. 

The provisions of the Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630 are 
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incorporated by reference in this contract. In the execution of this contract, the contractor agrees to comply with the following minimum specific 

requirement activities of EEO: 
a. The contractor will work with the contracting agency and the Federal Government to ensure that it has made every good faith effort to 

provide equal opportunity with respect to all of its terms and conditions of employment and in their review of activities under the contract. 

b. The contractor will accept as its operating policy the following statement: 
 "It is the policy of this Company to assure that applicants are employed, and that employees are treated during employment, without regard to 

their race, religion, sex, color, national origin, age or disability. Such action shall include: employment, upgrading, demotion, or transfer; 

recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-job training." 

2. EEO Officer: The contractor will designate and make known to the contracting officers an EEO Officer who will have the responsibility for and 

must be capable of effectively administering and promoting an active EEO program and who must be assigned adequate authority and 
responsibility to do so. 

3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire, supervise, promote, and discharge employees, or who 

recommend such action, or who are substantially involved in such action, will be made fully cognizant of, and will implement, the contractor's 
EEO policy and contractual responsibilities to provide EEO in each grade and classification of employment. To ensure that the above agreement 

will be met, the following actions will be taken as a minimum: 

a. Periodic meetings of supervisory and personnel office employees will be conducted before the start of work and then not less often than once 
every six months, at which time the contractor's EEO policy and its implementation will be reviewed and explained. The meetings will be 

conducted by the EEO Officer. 

b. All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO Officer, covering all major aspects of 
the contractor's EEO obligations within thirty days following their reporting for duty with the contractor. 

c. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO Officer in the contractor's procedures for 

locating and hiring minorities and women. 
d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessible to employees, applicants for 

employment and potential employees. 

e. The contractor's EEO policy and the procedures to implement such policy will be brought to the attention of employees by means of 
meetings, employee handbooks, or other appropriate means. 

4. Recruitment: When advertising for employees, the contractor will include in all advertisements for employees the notation: "An Equal 
Opportunity Employer." All such advertisements will be placed in publications having a large circulation among minorities and women in the 

area from which the project work force would normally be derived. 

a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct recruitment through public and private 
employee referral sources likely to yield qualified minorities and women. To meet this requirement, the contractor will identify sources of 

potential minority group employees, and establish with such identified sources procedures whereby minority and women applicants may be 

referred to the contractor for employment consideration. 
b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall referrals, the contractor is expected to observe 

the provisions of that agreement to the extent that the system meets the contractor's compliance with EEO contract provisions. Where 

implementation of such an agreement has the effect of discriminating against minorities or women, or obligates the contractor to do the same, 

such implementation violates Federal nondiscrimination provisions. 

c. The contractor will encourage its present employees to refer minorities and women as applicants for employment. Information and 

procedures with regard to referring such applicants will be discussed with employees. 
5. Personnel Actions: Wages, working conditions, and employee benefits shall be established and administered, and personnel actions of every 

type, including hiring, upgrading, promotion, transfer, demotion, layoff, and termination, shall be taken without regard to race, color, religion, sex, 

national origin, age or disability. The following procedures shall be followed: 
a. The contractor will conduct periodic inspections of project sites to insure that working conditions and employee facilities do not indicate 

discriminatory treatment of project site personnel. 

b. The contractor will periodically evaluate the spread of wages paid within each classification to determine any evidence of discriminatory 
wage practices. 

c. The contractor will periodically review selected personnel actions in depth to determine whether there is evidence of discrimination. Where 

evidence is found, the contractor will promptly take corrective action. If the review indicates that the discrimination may extend beyond the 
actions reviewed, such corrective action shall include all affected persons. 

d. The contractor will promptly investigate all complaints of alleged discrimination made to the contractor in connection with its obligations 

under this contract, will attempt to resolve such complaints, and will take appropriate corrective action within a reasonable time. If the 
investigation indicates that the discrimination may affect persons other than the complainant, such corrective action shall include such other 

persons. Upon completion of each investigation, the contractor will inform every complainant of all of their avenues of appeal. 

6. Training and Promotion: 
a. The contractor will assist in locating, qualifying, and increasing the skills of minorities and women who are applicants for employment or 

current employees. Such efforts should be aimed at developing full journey level status employees in the type of trade or job classification 

involved. 
b. Consistent with the contractor's work force requirements and as permissible under Federal and State regulations, the contractor shall make 

full use of training programs, i.e., apprenticeship, and on-the-job training programs for the geographical area of contract performance. In the 

event a special provision for training is provided under this contract, this subparagraph will be superseded as indicated in the special 
provision. The contracting agency may reserve training positions for persons who receive welfare assistance in accordance with 

 23 U.S.C. 140(a). 

c The contractor will advise employees and applicants for employment of available training programs and entrance requirements for each. 
d. The contractor will periodically review the training and promotion potential of employees who are minorities and women and will encourage 

eligible employees to apply for such training and promotion. 



DI00114    BP-5500R 58 Forsyth County 

7. Unions: If the contractor relies in whole or in part upon unions as a source of employees, the contractor will use good faith efforts to obtain the 

cooperation of such unions to increase opportunities for minorities and women. Actions by the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set forth below: 

a. The contractor will use good faith efforts to develop, in cooperation with the unions, joint training programs aimed toward qualifying more 

minorities and women for membership in the unions and increasing the skills of minorities and women so that they may qualify for higher 
paying employment. 

b. The contractor will use good faith efforts to incorporate an EEO clause into each union agreement to the end that such union will be 

contractually bound to refer applicants without regard to their race, color, religion, sex, national origin, age or disability. 
c. The contractor is to obtain information as to the referral practices and policies of the labor union except that to the extent such information is 

within the exclusive possession of the labor union and such labor union refuses to furnish such information to the contractor, the contractor 

shall so certify to the contracting agency and shall set forth what efforts have been made to obtain such information. 
d. In the event the union is unable to provide the contractor with a reasonable flow of referrals within the time limit set forth in the collective 

bargaining agreement, the contractor will, through independent recruitment efforts, fill the employment vacancies without regard to race, 

color, religion, sex, national origin, age or disability; making full efforts to obtain qualified and/or qualifiable minorities and women. 
The failure of a union to provide sufficient referrals (even though it is obligated to provide exclusive referrals under the terms of a collective 

bargaining agreement) does not relieve the contractor from the requirements of this paragraph. In the event the union referral practice 

prevents the contractor from meeting the obligations pursuant to Executive Order 11246, as amended, and these special provisions, such 
contractor shall immediately notify the contracting agency. 

8. Reasonable Accommodation for Applicants / Employees with Disabilities: The contractor must be familiar with the requirements for and 

comply with the Americans with Disabilities Act and all rules and regulations established there under. Employers must provide reasonable 
accommodation in all employment activities unless to do so would cause an undue hardship. 

9. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The contractor shall not discriminate on the grounds of 

race, color, religion, sex, national origin, age or disability in the selection and retention of subcontractors, including procurement of materials and 
leases of equipment. The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of this contract. 

a. The contractor shall notify all potential subcontractors and suppliers and lessors of their EEO obligations under this contract. 

b. The contractor will use good faith efforts to ensure subcontractor compliance with their EEO obligations. 
10. Assurance Required by 49 CFR 26.13(b): 

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S. DOT-approved DBE program are incorporated by reference. 
b. The contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. 

The contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts. Failure 

by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract 
or such other remedy as the contracting agency deems appropriate.  

11. Records and Reports: The contractor shall keep such records as necessary to document compliance with the EEO requirements. Such records 

shall be retained for a period of three years following the date of the final payment to the contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized representatives of the contracting agency and the FHWA.  

a. The records kept by the contractor shall document the following: 

(1) The number and work hours of minority and non-minority group members and women employed in each work classification on the 

project; 

(2) The progress and efforts being made in cooperation with unions, when applicable, to increase employment opportunities for minorities 

and women; and 
(3) The progress and efforts being made in locating, hiring, training, qualifying, and upgrading minorities and women; 

b. The contractors and subcontractors will submit an annual report to the contracting agency each July for the duration of the project, indicating 

the number of minority, women, and non-minority group employees currently engaged in each work classification required by the contract 
work. This information is to be reported on Form FHWA-1391. The staffing data should represent the project work force on board in all or 

any part of the last payroll period preceding the end of July. If on-the-job training is being required by special provision, the contractor will be 

required to collect and report training data. The employment data should reflect the work force on board during all or any part of the last 
payroll period preceding the end of July. 

 

III. NONSEGREGATED FACILITIES 
 

This provision is applicable to all Federal-aid construction contracts and to all related construction subcontracts of $10,000 or more. 
The contractor must ensure that facilities provided for employees are provided in such a manner that segregation on the basis of race, color, 

religion, sex, or national origin cannot result. The contractor may neither require such segregated use by written or oral policies nor tolerate such use 

by employee custom. The contractor's obligation extends further to ensure that its employees are not assigned to perform their services at any location, 
under the contractor's control, where the facilities are segregated. The term "facilities" includes waiting rooms, work areas, restaurants and other eating 

areas, time clocks, restrooms, washrooms, locker rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or 

entertainment areas, transportation, and housing provided for employees. The contractor shall provide separate or single-user restrooms and necessary 
dressing or sleeping areas to assure privacy between sexes. 
 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS 
 

This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all related subcontracts and lower-tier subcontracts 
(regardless of subcontract size). The requirements apply to all projects located within the right-of-way of a roadway that is functionally classified as 

Federal-aid highway. This excludes roadways functionally classified as local roads or rural minor collectors, which are exempt. Contracting agencies 

may elect to apply these requirements to other projects.  
The following provisions are from the U.S. Department of Labor regulations in 29 CFR 5.5 “Contract provisions and related matters” with minor 

revisions to conform to the FHWA-1273 format and FHWA program requirements. 
 

1. Minimum wages 

a. All laborers and mechanics employed or working upon the site of the work, will be paid unconditionally and not less often than once a week, 
and without subsequent deduction or rebate on any account (except such payroll deductions as are permitted by regulations issued by the 
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Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalents 

thereof) due at time of payment computed at rates not less than those contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist between the contractor and 

such laborers and mechanics.  

  Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of paragraph 1.d. of this section; 

also, regular contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, 

or programs which cover the particular weekly period, are deemed to be constructively made or incurred during such weekly period. Such 
laborers and mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination for the classification of work 

actually performed, without regard to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one 

classification may be compensated at the rate specified for each classification for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in each classification in which work is performed. The wage determination 

(including any additional classification and wage rates conformed under paragraph 1.b. of this section) and the Davis-Bacon  

poster (WH–1321) shall be posted at all times by the contractor and its subcontractors at the site of the work in a prominent and accessible 
place where it can be easily seen by the workers.  

b. (1) The contracting officer shall require that any class of laborers or mechanics, including helpers, which is not listed in the wage 

determination and which is to be employed under the contract shall be classified in conformance with the wage determination. The 
contracting officer shall approve an additional classification and wage rate and fringe benefits therefore only when the following criteria 

have been met:  

(i) The work to be performed by the classification requested is not performed by a classification in the wage determination; and 
(ii) The classification is utilized in the area by the construction industry; and 

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the 

wage determination. 
(2) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and the 

contracting officer agree on the classification and wage rate (including the amount designated for fringe benefits where appropriate), 

a report of the action taken shall be sent by the contracting officer to the Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, Washington, DC 20210. The Administrator, or an authorized representative, will 

approve, modify, or disapprove every additional classification action within 30 days of receipt and so advise the contracting officer or 
will notify the contracting officer within the 30-day period that additional time is necessary. 

(3) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and the contracting 

officer do not agree on the proposed classification and wage rate (including the amount designated for fringe benefits, where 
appropriate), the contracting officer shall refer the questions, including the views of all interested parties and the recommendation of the 

contracting officer, to the Wage and Hour Administrator for determination. The Wage and Hour Administrator, or an authorized 

representative, will issue a determination within 30 days of receipt and so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, shall be 

paid to all workers performing work in the classification under this contract from the first day on which work is performed in the 

classification. 

c. Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is not 

expressed as an hourly rate, the contractor shall either pay the benefit as stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the wages of any laborer or 

mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act have been met. 

The Secretary of Labor may require the contractor to set aside in a separate account assets for the meeting of obligations under the plan or 

program. 
2. Withholding. The contracting agency shall upon its own action or upon written request of an authorized representative of the Department of 

Labor, withhold or cause to be withheld from the contractor under this contract, or any other Federal contract with the same prime contractor, or 

any other federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor, so much 
of the accrued payments or advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, 

employed by the contractor or any subcontractor the full amount of wages required by the contract. In the event of failure to pay any laborer or 

mechanic, including any apprentice, trainee, or helper, employed or working on the site of the work, all or part of the wages required by the 
contract, the contracting agency may, after written notice to the contractor, take such action as may be necessary to cause the suspension of any 

further payment, advance, or guarantee of funds until such violations have ceased.  

3. Payrolls and basic records 
a. Payrolls and basic records relating thereto shall be maintained by the contractor during the course of the work and preserved for a period of 

three years thereafter for all laborers and mechanics working at the site of the work. Such records shall contain the name, address, and social 

security number of each such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily 

and weekly number of hours worked, deductions made and actual wages paid. Whenever the Secretary of Labor has found under  

29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in providing benefits 
under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which show that the 

commitment to provide such benefits is enforceable, that the plan or program is financially responsible, and that the plan or program has been 

communicated in writing to the laborers or mechanics affected, and records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees under approved programs shall maintain written evidence of the 

registration of apprenticeship programs and certification of trainee programs, the registration of the apprentices and trainees, and the ratios 

and wage rates prescribed in the applicable programs.  
b. (1) The contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls to the contracting 

agency. The payrolls submitted shall set out accurately and completely all of the information required to be maintained under  

29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on weekly transmittals. Instead the 
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payrolls shall only need to include an individually identifying number for each employee ( e.g. , the last four digits of the employee's 

social security number). The required weekly payroll information may be submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division Web site at http://www.dol.gov/esa/whd/forms/ wh347instr.htm or its 

successor site. The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and 

subcontractors shall maintain the full social security number and current address of each covered worker, and shall provide them upon 
request to the contracting agency for transmission to the State DOT, the FHWA or the Wage and Hour Division of the Department of 

Labor for purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a violation of this section for 

a prime contractor to require a subcontractor to provide addresses and social security numbers to the prime contractor for its own records, 
without weekly submission to the contracting agency. 

(2) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor or subcontractor or his or her 

agent who pays or supervises the payment of the persons employed under the contract and shall certify the following:  
(i) That the payroll for the payroll period contains the information required to be provided under §5.5 (a)(3)(ii) of Regulations,  

29 CFR part 5, the appropriate information is being maintained under §5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such 

information is correct and complete; 
(ii) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the payroll period has 

been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions have been made either 

directly or indirectly from the full wages earned, other than permissible deductions as set forth in Regulations, 29 CFR part 3; 
(iii) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the 

classification of work performed, as specified in the applicable wage determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution under 

section 1001 of title 18 and section 231 of title 31 of the United States Code. 
c. The contractor or subcontractor shall make the records required under paragraph 3.a. of this section available for inspection, copying, or 

transcription by authorized representatives of the contracting agency, the State DOT, the FHWA, or the Department of Labor, and shall 

permit such representatives to interview employees during working hours on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, after written notice to the contractor, the contracting agency or the State DOT, 

take such action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to 
submit the required records upon request or to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12. 

4. Apprentices and trainees  

a. Apprentices (programs of the USDOL).  Apprentices will be permitted to work at less than the predetermined rate for the work they 
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. 

Department of Labor, Employment and Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or with 

a State Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90 days of probationary employment as 
an apprentice in such an apprenticeship program, who is not individually registered in the program, but who has been certified by the Office 

of Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency (where appropriate) to be eligible for 

probationary employment as an apprentice.  

  The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the ratio permitted to 

the contractor as to the entire work force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is not 

registered or otherwise employed as stated above, shall be paid not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice performing work on the job site in excess of the ratio permitted under 

the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually performed. Where 

a contractor is performing construction on a project in a locality other than that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be 

observed. 

  Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level of progress, expressed 
as a percentage of the journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefits in 

accordance with the provisions of the apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices 

must be paid the full amount of fringe benefits listed on the wage determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice classification, fringes shall be paid in accordance with that 

determination. 

  In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency recognized by the 
Office, withdraws approval of an apprenticeship program, the contractor will no longer be permitted to utilize apprentices at less than the 

applicable predetermined rate for the work performed until an acceptable program is approved. 

b. Trainees (programs of the USDOL).  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined 
rate for the work performed unless they are employed pursuant to and individually registered in a program which has received prior approval, 

evidenced by formal certification by the U.S. Department of Labor, Employment and Training Administration. 

  The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan approved by the Employment and 
Training Administration. 

  Every trainee must be paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as 

a percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in 
accordance with the provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full 

amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour Division determines that there is 

an apprenticeship program associated with the corresponding journeyman wage rate on the wage determination which provides for less than 
full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and participating in a training 

plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate on the wage 

determination for the classification of work actually performed. In addition, any trainee performing work on the job site in excess of the ratio 
permitted under the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually 

performed. 
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  In the event the Employment and Training Administration withdraws approval of a training program, the contractor will no longer be 

permitted to utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is approved. 
c. Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part shall be in conformity with the equal 

employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR part 30. 

d. Apprentices and Trainees (programs of the U.S. DOT).  Apprentices and trainees working under apprenticeship and skill training programs 
which have been certified by the Secretary of Transportation as promoting EEO in connection with Federal-aid highway construction 

programs are not subject to the requirements of paragraph 4 of this Section IV. The straight time hourly wage rates for apprentices and 

trainees under such programs will be established by the particular programs. The ratio of apprentices and trainees to journeymen shall not be 
greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 CFR part 3, which are incorporated by 

reference in this contract. 
6. Subcontracts. The contractor or subcontractor shall insert Form FHWA-1273 in any subcontracts and also require the subcontractors to include 

Form FHWA-1273 in any lower tier subcontracts. The prime contractor shall be responsible for the compliance by any subcontractor or lower tier 

subcontractor with all the contract clauses in 29 CFR 5.5. 
7. Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the contract, and for 

debarment as a contractor and a subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the Davis-Bacon and Related Acts contained 
in 29 CFR parts 1, 3, and 5 are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract shall not be subject to the general 

disputes clause of this contract. Such disputes shall be resolved in accordance with the procedures of the Department of Labor set forth in  
29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its subcontractors) and the 

contracting agency, the U.S. Department of Labor, or the employees or their representatives. 

10. Certification of eligibility. 
a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or firm who has an interest in the 

contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 

29 CFR 5.12(a)(1). 
b. No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by virtue of section 3(a) of 

the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
c. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 

 

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT 
 

The following clauses apply to any Federal-aid construction contract in an amount in excess of $100,000 and subject to the overtime provisions of 
the Contract Work Hours and Safety Standards Act. These clauses shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 

29 CFR 4.6. As used in this paragraph, the terms laborers and mechanics include watchmen and guards. 
 

1. Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may require or involve the 

employment of laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in which he or she is employed on 

such work to work in excess of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than one 
and one-half times the basic rate of pay for all hours worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth in paragraph (1.) of this section, 

the contractor and any subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall 
be liable to the United States (in the case of work done under contract for the District of Columbia or a territory, to such District or to such 

territory), for liquidated damages. Such liquidated damages shall be computed with respect to each individual laborer or mechanic, including 

watchmen and guards, employed in violation of the clause set forth in paragraph (1.) of this section, in the sum of $10 for each calendar day on 
which such individual was required or permitted to work in excess of the standard workweek of forty hours without payment of the overtime 

wages required by the clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. The FHWA or the contacting agency shall upon its own action or upon written request 
of an authorized representative of the Department of Labor withhold or cause to be withheld, from any moneys payable on account of work 

performed by the contractor or subcontractor under any such contract or any other Federal contract with the same prime contractor, or any other 

federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums 
as may be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as 

provided in the clause set forth in paragraph (2.) of this section. 
4. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraph (1.) through (4.) of this section 

and also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for 

compliance by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1.) through (4.) of this section. 
 

VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 

This provision is applicable to all Federal-aid construction contracts on the National Highway System. 
 

1. The contractor shall perform with its own organization contract work amounting to not less than 30 percent (or a greater percentage if specified 

elsewhere in the contract) of the total original contract price, excluding any specialty items designated by the contracting agency. Specialty items 

may be performed by subcontract and the amount of any such specialty items performed may be deducted from the total original contract price 
before computing the amount of work required to be performed by the contractor's own organization (23 CFR 635.116). 

a. The term “perform work with its own organization” refers to workers employed or leased by the prime contractor, and equipment owned or 

rented by the prime contractor, with or without operators. Such term does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees. The term may include payments for the costs of hiring leased employees  

from an employee leasing firm meeting all relevant Federal and State regulatory requirements. Leased employees may only be included in 

this term if the prime contractor meets all of the following conditions: 
(1) the prime contractor maintains control over the supervision of the day-to-day activities of the leased employees; 
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(2) the prime contractor remains responsible for the quality of the work of the leased employees;  

(3) the prime contractor retains all power to accept or exclude individual employees from work on the project; and 
(4) the prime contractor remains ultimately responsible for the payment of predetermined minimum wages, the submission of payrolls, 

statements of compliance and all other Federal regulatory requirements. 

b. "Specialty Items" shall be construed to be limited to work that requires highly specialized knowledge, abilities, or equipment not ordinarily 
available in the type of contracting organizations qualified and expected to bid or propose on the contract as a whole and in general are to be 

limited to minor components of the overall contract. 

2. The contract amount upon which the requirements set forth in paragraph (1) of Section VI is computed includes the cost of material and 
manufactured products which are to be purchased or produced by the contractor under the contract provisions. 

3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm, has full authority to direct performance of 

the work in accordance with the contract requirements, and is in charge of all construction operations (regardless of who performs the work) and 
(b) such other of its own organizational resources (supervision, management, and engineering services) as the contracting officer determines is 

necessary to assure the performance of the contract. 

4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written consent of the contracting officer, or 
authorized representative, and such consent when given shall not be construed to relieve the contractor of any responsibility for the fulfillment of 

the contract. Written consent will be given only after the contracting agency has assured that each subcontract is evidenced in writing and that it 

contains all pertinent provisions and requirements of the prime contract. 
5. The 30% self-performance requirement of paragraph (1) is not applicable to design-build contracts; however, contracting agencies may establish 

their own self-performance requirements. 
 

VII. SAFETY: ACCIDENT PREVENTION 
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts. 
 

1. In the performance of this contract the contractor shall comply with all applicable Federal, State, and local laws governing safety, health, and 

sanitation (23 CFR 635). The contractor shall provide all safeguards, safety devices and protective equipment and take any other needed actions 

as it determines, or as the contracting officer may determine, to be reasonably necessary to protect the life and health of employees on the job and 
the safety of the public and to protect property in connection with the performance of the work covered by the contract. 

2. It is a condition of this contract, and shall be made a condition of each subcontract, which the contractor enters into pursuant to this contract, that 

the contractor and any subcontractor shall not permit any employee, in performance of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her health or safety, as determined under construction safety and health standards  

(29 CFR 1926) promulgated by the Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and Safety Standards  

Act (40 U.S.C. 3704). 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized representative thereof, shall have right of 

entry to any site of contract performance to inspect or investigate the matter of compliance with the construction safety and health standards and 

to carry out the duties of the Secretary under Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 
 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS  
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts. 

In order to assure high quality and durable construction in conformity with approved plans and specifications and a high degree of reliability on 
statements and representations made by engineers, contractors, suppliers, and workers on Federal-aid highway projects, it is essential that all persons 

concerned with the project perform their functions as carefully, thoroughly, and honestly as possible. Willful falsification, distortion, or 

misrepresentation with respect to any facts related to the project is a violation of Federal law. To prevent any misunderstanding regarding the 
seriousness of these and similar acts, Form FHWA-1022 shall be posted on each Federal-aid highway project (23 CFR 635) in one or more places 

where it is readily available to all persons concerned with the project: 

18 U.S.C. 1020 reads as follows: 
"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or whoever, whether a person, association, firm, 

or corporation, knowingly makes any false statement, false representation, or false report as to the character, quality, quantity, or cost of the material 

used or to be used, or the quantity or quality of the work performed or to be performed, or the cost thereof in connection with the submission of plans, 
maps, specifications, contracts, or costs of construction on any highway or related project submitted for approval to the Secretary of Transportation; or  

Whoever knowingly makes any false statement, false representation, false report or false claim with respect to the character, quality, quantity, or 

cost of any work performed or to be performed, or materials furnished or to be furnished, in connection with the construction of any highway or 
related project approved by the Secretary of Transportation; or 

Whoever knowingly makes any false statement or false representation as to material fact in any statement, certificate, or report submitted pursuant 
to provisions of the Federal-aid Roads Act approved July 1, 1916, (39 Stat. 355), as amended and supplemented; 

Shall be fined under this title or imprisoned not more than 5 years or both." 
 

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT 
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts. 

By submission of this bid/proposal or the execution of this contract, or subcontract, as appropriate, the bidder, proposer, Federal-aid construction 

contractor, or subcontractor, as appropriate, will be deemed to have stipulated as follows: 
 

1. That any person who is or will be utilized in the performance of this contract is not prohibited from receiving an award due to a violation of 

Section 508 of the Clean Water Act or Section 306 of the Clean Air Act. 
2. That the contractor agrees to include or cause to be included the requirements of paragraph (1) of this Section X in every subcontract, and further 

agrees to take such action as the contracting agency may direct as a means of enforcing such requirements. 
 



DI00114    BP-5500R 63 Forsyth County 

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION 
 

This provision is applicable to all Federal-aid construction contracts, design-build contracts, subcontracts, lower-tier subcontracts, purchase orders, 

lease agreements, consultant contracts or any other covered transaction requiring FHWA approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 
 

1. Instructions for Certification – First Tier Participants: 
a. By signing and submitting this proposal, the prospective first tier participant is providing the certification set out below. 

b. The inability of a person to provide the certification set out below will not necessarily result in denial of participation in this covered 

transaction. The prospective first tier participant shall submit an explanation of why it cannot provide the certification set out below. The 
certification or explanation will be considered in connection with the department or agency's determination whether to enter into this 

transaction. However, failure of the prospective first tier participant to furnish a certification or an explanation shall disqualify such a person 

from participation in this transaction.  
c. The certification in this clause is a material representation of fact upon which reliance was placed when the contracting agency determined to 

enter into this transaction. If it is later determined that the prospective participant knowingly rendered an erroneous certification, in addition to 

other remedies available to the Federal Government, the contracting agency may terminate this transaction for cause of default.  
d. The prospective first tier participant shall provide immediate written notice to the contracting agency to whom this proposal is submitted if 

any time the prospective first tier participant learns that its certification was erroneous when submitted or has become erroneous by reason of 

changed circumstances.  
e. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person," "principal," and "voluntarily excluded," as 

used in this clause, are defined in 2 CFR Parts 180 and 1200. “First Tier Covered Transactions” refers to any covered transaction between 

a grantee or subgrantee of Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered Transactions” refers 
to any covered transaction under a First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant who 

has entered into a covered transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier 

Participant” refers any participant who has entered into a covered transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers).  

f. The prospective first tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall 
not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily 

excluded from participation in this covered transaction, unless authorized by the department or agency entering into this transaction.  

g. The prospective first tier participant further agrees by submitting this proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transactions," provided by the department or contracting 

agency, entering into this covered transaction, without modification, in all lower tier covered transactions and in all solicitations for lower tier 

covered transactions exceeding the $25,000 threshold.  
h. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not 

debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous. 

A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier prospective participants, each participant may, 

but is not required to, check the Excluded Parties List System website (https://www.epls.gov/), which is compiled by the General Services 

Administration. 
i. Nothing contained in the foregoing shall be construed to require the establishment of a system of records in order to render in good faith the 

certification required by this clause. The knowledge and information of the prospective participant is not required to exceed that which is 

normally possessed by a prudent person in the ordinary course of business dealings.  
j. Except for transactions authorized under paragraph (f) of these instructions, if a participant in a covered transaction knowingly enters into 

a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this 

transaction, in addition to other remedies available to the Federal Government, the department or agency may terminate this transaction for 
cause or default. 

 

* * * * * 
 

2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:  

a. The prospective first tier participant certifies to the best of its knowledge and belief, that it and its principals:  

(1) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participating in covered 

transactions by any Federal department or agency;  
(2) Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for 

commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or 

local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, 
theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property;  

(3) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with 

commission of any of the offenses enumerated in paragraph (a)(2) of this certification; and  
(4) Have not within a three-year period preceding this application/proposal had one or more public transactions (Federal, State or local) 

terminated for cause or default.  

b. Where the prospective participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an 
explanation to this proposal.  

2. Instructions for Certification - Lower Tier Participants:  

(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA approval or estimated to cost $25,000 or 
more - 2 CFR Parts 180 and 1200) 

a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below.  

b. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was entered into. If it 
is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in addition to other remedies 

available to the Federal Government, the department, or agency with which this transaction originated may pursue available remedies, 

including suspension and/or debarment.  
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c. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if at any time 

the prospective lower tier participant learns that its certification was erroneous by reason of changed circumstances.  
d. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person," "principal," and "voluntarily excluded," as 

used in this clause, are defined in 2 CFR Parts 180 and 1200. You may contact the person to which this proposal is submitted for assistance in 

obtaining a copy of those regulations. “First Tier Covered Transactions” refers to any covered transaction between a grantee or subgrantee of 
Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered Transactions” refers to any covered transaction 

under a First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant who has entered into a covered 

transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a First Tier Participant or other Lower Tier Participants (such as subcontractors 

and suppliers).  

e. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall 
not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily 

excluded from participation in this covered transaction, unless authorized by the department or agency with which this transaction originated.  

f. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier 

covered transactions and in all solicitations for lower tier covered transactions exceeding the $25,000 threshold. 

g. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous. 

A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered 

transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website (https://www.epls.gov/), which is compiled by the General Services 

Administration. 

h. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of participant is not required to exceed that which is normally possessed 

by a prudent person in the ordinary course of business dealings. 

i. Except for transactions authorized under paragraph e of these instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this 

transaction, in addition to other remedies available to the Federal Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or debarment. 

 

* * * * * 
 

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants: 

1. The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is presently debarred, suspended, 

proposed for debarment, declared ineligible, or voluntarily excluded from participating in covered transactions by any Federal department or 

agency. 
2. Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such prospective participant shall 

attach an explanation to this proposal. 
 

* * * * * 
 

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING 
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts which exceed $100,000 (49 CFR 20). 
 

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her knowledge and belief, that: 
a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting 

to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of 

a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal 

contract, grant, loan, or cooperative agreement. 

b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of 

Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard 

Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions. 
2. This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission 

of this certification is a prerequisite for making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to file the 

required certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 
3. The prospective participant also agrees by submitting its bid or proposal that the participant shall require that the language of this certification be 

included in all lower tier subcontracts, which exceed $100,000 and that all such recipients shall certify and disclose accordingly. 
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STANDARD SPECIAL PROVISION 

 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 

Description 

 

The North Carolina Department of Transportation will administer a custom version of the 

Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT 

Program.  All contractors (existing and newcomers) will be automatically placed in the Alternate 

Program.  Standard OJT requirements typically associated with individual projects will no longer 

be applied at the project level.  Instead, these requirements will be applicable on an annual basis 

for each contractor administered by the OJT Program Manager. 

 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 

this provision and the On-the-Job Training Program Manual. 

 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and 

privately funded projects located in North Carolina.  However, priority shall be given to training 

employees on NCDOT Federal-Aid funded projects. 

 

Minorities and Women 

 

Developing, training and upgrading of minorities and women toward journeyman level status is 

a primary objective of this special training provision. Accordingly, the Contractor shall make 

every effort to enroll minority and women as trainees to the extent that such persons are available 

within a reasonable area of recruitment.  This training commitment is not intended, and shall not 

be used, to discriminate against any applicant for training, whether a member of a minority group 

or not. 

 

Assigning Training Goals 

 

The Department, through the OJT Program Manager, will assign training goals for a calendar 

year based on the contractors' past three years’ activity and the contractors' anticipated upcoming 

year’s activity with the Department.  At the beginning of each year, all contractors eligible will 

be contacted by the Department to determine the number of trainees that will be assigned for the 

upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 

Department to provide a self-imposed on-the-job training program for the calendar year.  

This agreement will include a specific number of annual training goals agreed to by both parties.  

The number of training assignments may range from 1 to 15 per contractor per calendar year.  

The Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 

 

The Contractor shall provide on-the-job training aimed at developing full journeyman level 

workers in the construction craft/operator positions.  Preference shall be given to providing 

training in the following skilled work classifications: 

 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 

 

The Department has established common training classifications and their respective training 

requirements that may be used by the contractors.  However, the classifications established are 

not all-inclusive.  Where the training is oriented toward construction applications, training will 

be allowed in lower-level management positions such as office engineers and estimators.  

Contractors shall submit new classifications for specific job functions that their employees are 

performing.  The Department will review and recommend for acceptance to FHWA the new 

classifications proposed by contractors, if applicable.  New classifications shall meet the 

following requirements: 

 

Proposed training classifications are reasonable and realistic based on the job skill 

classification needs, and 

 

The number of training hours specified in the training classification is consistent with 

common practices and provides enough time for the trainee to obtain journeyman level 

status. 

 

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 

retains primary responsibility for meeting the training and this provision is made applicable to 

the subcontract.  However, only the Contractor will receive credit towards the annual goal for the 

trainee.  

 

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first 

year of apprenticeship or training.  The number of trainees shall be distributed among the work 

classifications on the basis of the contractor’s needs and the availability of journeymen in the 

various classifications within a reasonable area of recruitment.  

 

No employee shall be employed as a trainee in any classification in which they have successfully 

completed a training course leading to journeyman level status or in which they have been 

employed as a journeyman.  
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Records and Reports 

 

The Contractor shall maintain enrollment, monthly and completion reports documenting 

company compliance under these contract documents.  These documents and any other 

information as requested shall be submitted to the OJT Program Manager.  

 

Upon completion and graduation of the program, the Contractor shall provide each trainee with 

a certification Certificate showing the type and length of training satisfactorily completed.  

 

Trainee Interviews 

 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 

conducted by the OJT program staff.  

 

Trainee Wages 

 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 

prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  

 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 

 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 

adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 

(NCDOL) and the Department. 

 

Achieving or Failing to Meet Training Goals 

 

The Contractor will be credited for each trainee employed by him on the contract work who is 

currently enrolled or becomes enrolled in an approved program and who receives training for at 

least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 

between projects if required by the Contractor’s scheduled workload to meet training goals. 

 

If a contractor fails to attain their training assignments for the calendar year, they may be taken 

off the NCDOT’s Bidders List.  

 

Measurement and Payment 
 

No compensation will be made for providing required training in accordance with these contract 

documents. 
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STANDARD SPECIAL PROVISION 

MINIMUM WAGES 

GENERAL DECISION NC150101 01/23/2015  NC101 
Z-101 

Date:  January 23, 2015 
 

General Decision Number:  NC150101 01/23/2015  NC101 
 

Superseded General Decision Numbers:  NC20140101 
 

State: North Carolina 
 

Construction Type:  HIGHWAY 
 

COUNTIES: 

Alamance Forsyth Randolph 

Anson Gaston Rockingham 

Cabarrus Guilford Stokes 

Chatham Mecklenburg Union 

Davie Orange Yadkin 

Durham Person  

 

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area 

projects & railroad construction; bascule, suspension & spandrel arch bridges designed for 

commercial navigation, bridges involving marine construction; and other major bridges). 

 

Note: Executive Order (EO) 13658 establishes an hourly minimum wage of $10.10 for 2015 that 

applies to all contracts subject to the Davis-Bacon Act for which the solicitation is issued on or 

after January 1, 2015. If this contract is covered by the EO, the contractor must pay all workers 

in any classification listed on this wage determination at least $10.10 (or the applicable wage rate 

listed on this wage determination, if it is higher) for all hours spent performing on the contract. 

The EO minimum wage rate will be adjusted annually. Additional information on contractor 

requirements and worker protections under the EO is available at 

www.dol.gov/whd/govcontracts. 

 

Modification Number Publication Date 

0 01/02/2015 

1 01/23/2015 
 

SUNC2014-003 11/14/2014 

 Rates Fringes 

BLASTER 18.64  

CARPENTER 13.68 .05 

CEMENT MASON/CONCRETE FINISHER 13.93  

ELECTRICIAN   

Electrician 18.79 2.72 

Telecommunications Technician 15.19 1.25 

IRONWORKER 13.30  

LABORER   

Asphalt Raker and Spreader 12.78  
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 Rates Fringes 

Asphalt Screed/Jackman 14.50  

Carpenter Tender 12.51 .27 

Cement Mason/Concrete Finisher Tender 11.04  

Common or General 10.40 .01 

Guardrail/Fence Installer 13.22  

Pipelayer 12.43  

Traffic Signal/Lighting Installer 15.65 .24 

PAINTER   

Bridge 23.77  

POWER EQUIPMENT OPERATORS   

Asphalt Broom Tractor 10.00  

Bulldozer Fine 16.13  

Bulldozer Rough 14.36  

Concrete Grinder/Groover 17.92  

Crane Boom Trucks 18.19  

Crane Other 19.83  

Crane Rough/All-Terrain 19.10  

Drill Operator Rock 14.28  

Drill Operator Structure 20.89  

Excavator Fine 16.95  

Excavator Rough 13.63  

Grader/Blade Fine 19.84  

Grader/Blade Rough 15.47  

Loader 2 Cubic Yards or Less 13.31  

Loader Greater Than 2 Cubic Yards 16.19  

Material Transfer Vehicle (Shuttle Buggy) 15.44  

Mechanic 17.51  

Milling Machine 15.22  

Off-Road Hauler/Water Tanker 11.83  

Oiler/Greaser 14.16  

Pavement Marking Equipment 12.05  

Paver Asphalt 15.97  

Paver Concrete 18.20  

Roller Asphalt Breakdown 12.79  

Roller Asphalt Finish 13.76  

Roller Other 12.08  

Scraper Finish 12.65  

Scraper Rough 11.50  

Slip Form Machine 19.60  

Tack Truck/Distributor Operator 14.82  

TRUCK DRIVER   

GVWR of 26,000 Lbs or Greater 11.45  

GVWR of 26,000 Lbs or Less 13.57 .03 
 

Welders – Receive rate prescribed for craft performing operation to which welding is incidental. 
 

Unlisted classifications needed for work not included within the scope of the classifications 

listed may be added after award only as provided in the labor standards contract clauses  

(29 CFR 5.5(a)(1)(ii)). 
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The body of each wage determination lists the classification and wage rates that have been found 

to be prevailing for the cited type(s) of construction in the area covered by the wage 

determination. The classifications are listed in alphabetical order of "identifiers" that indicate 

whether the particular rate is a union rate (current union negotiated rate for local), a survey rate 

(weighted average rate) or a union average rate (weighted union average rate). 
 

Union Rate Identifiers 
 

A four letter classification abbreviation identifier enclosed in dotted lines beginning with 

characters other than "SU" or "UAVG" denotes that the union classification and rate were 

prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is 

an abbreviation identifier of the union which prevailed in the survey for this classification, which 

in this example would be Plumbers. 0198 indicates the local union number or district council 

number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an 

internal number used in processing the wage determination. 07/01/2014 is the effective date of 

the most current negotiated rate, which in this example is July 1, 2014. 
 

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining 

agreement (CBA) governing this classification and rate. 
 

Survey Rate Identifiers 
 

Classifications listed under the "SU" identifier indicate that no one rate prevailed for this 

classification in the survey and the published rate is derived by computing a weighted average 

rate based on all the rates reported in the survey for that classification.  As this weighted average 

rate includes all rates reported in the survey, it may include both union and non-union rates. 

Example: SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted 

average calculation of rates and are not majority rates. LA indicates the State of Louisiana.  

2012 is the year of survey on which these classifications and rates are based. The next number, 

007 in the example, is an internal number used in producing the wage determination.  

5/13/2014 indicates the survey completion date for the classifications and rates under that 

identifier. 
 

Survey wage rates are not updated and remain in effect until a new survey is conducted. 
 

Union Average Rate Identifiers 
 

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed 

for those classifications; however, 100% of the data reported for the classifications was union 

data. EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted 

union average rate. OH indicates the state. The next number, 0010 in the example, is an internal 

number used in producing the wage determination. 08/29/2014 indicates the survey completion 

date for the classifications and rates under that identifier. 
 

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted 

average of the current negotiated/CBA rate of the union locals from which the rate is based. 
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WAGE DETERMINATION APPEALS PROCESS 
 

1.) Has there been an initial decision in the matter?  This can be: 
 

 * an existing published wage determination 

 * a survey underlying a wage determination 

 * a Wage and Hour Division letter setting forth a position on a wage determination matter 

 * a conformance (additional classification and rate) ruling 
 

On survey related matters, initial contact, including requests for summaries of surveys, should be 

with the Wage and Hour Regional Office for the area in which the survey was conducted because 

those Regional Offices have responsibility for the Davis-Bacon survey program.  If the response 

from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be 

followed. 
 

With regard to any other matter not yet ripe for the formal process described here, initial contact 

should be with the Branch of Construction Wage Determinations.  Write to: 
 

Branch of Construction Wage Determinations 

Wage and Hour Division 

U. S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, D.C.  20210 
 

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the 

action) can request review and reconsideration from the Wage and Hour Administrator 

(See 29 CFR Part 1.8 and 29 CFR Part 7).  Write to: 
 

Wage and Hour Administrator 

U.S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, D.C.  20210 
 

The request should be accompanied by a full statement of the interested party's position and by 

any information (wage payment data, project description, area practice material, etc.) that the 

requestor considers relevant to the issue. 
 

3.) If the decision of the Administrator is not favorable, an interested party may appeal 

directly to the Administrative Review Board (formerly the Wage Appeals Board).  Write to: 
 

Administrative Review Board 

U.S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, D.C.  20210 
 

4.) All decisions by the Administrative Review Board are final. 
 

END OF GENERAL DECISION 
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LAW ENFORCEMENT: 
(1-30-14) 1101 SPD 11-500 

 

Description 

 

Furnish law enforcement officers and marked law enforcement vehicles to direct traffic in 

accordance with the contract. 

 

Construction Methods 

 

Use uniformed law enforcement officers and marked law enforcement vehicles equipped with 

lights mounted on top of the vehicle and law enforcement vehicle emblems to direct or control 

traffic as required by the plans or by the Engineer. 

 

Measurement and Payment 

 

Law Enforcement will be measured and paid in the actual number of hours that each law 

enforcement officer is provided during the life of the project as approved by the Engineer.  There 

will be no direct payment for marked law enforcement vehicles as they are considered incidental 

to the pay item. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Law Enforcement Hour 
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Project Special Provisions 

Structures 
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SCOPE OF WORK  

This work shall consist of furnishing all labor, equipment, and materials to overlay the existing 

bridge deck, roadway and bridge approach slabs with latex modified concrete and complete 

substructure repairs, painting of the ends of girders as directed in the plans. Work includes: 

portable lighting, existing bridge deck surface preparation, milling existing roadway and bridge 

approach shoulders, removing bridge deck, bridge and roadway approaches concrete using 

hydro- demolition and scarification methods, overlaying the prepared bridge deck with latex 

modified concrete, replacing joints, disposal of waste material, grooving bridge deck, asphalt 

paving approach shoulders, pavement markings, substructure repairs using shotcrete and epoxy 

resin injection, structural steel repair, painting of ends of the girders, seeding and mulching all 

grassed areas disturbed; and all incidental items necessary to complete the project as specified 

and shown on the plans.  No separate payment will be made for portable lighting as the cost of 

such is incidental to the work being performed. 

 

Work will be performed on the existing bridge at the following location: 

 

Forsyth County Bridge #27 – US 52 NBL over SR 4205 & Soakas Creek 

Forsyth County Bridge #28 – US 52 SBL over SR 4205 & Soakas Creek 

  

Contractor shall provide all necessary access; underdeck platforms, scaffolding, ladders, etc., 

provide all traffic control; provide all staging areas, material storage, waste disposal; provide 

environmental controls to limit loss of materials from collection of hydro-demolition water, 

sawing equipment, and chipping equipment; and all else necessary to complete the work. 

 

The contractor shall be responsible for fulfilling all requirements of the NCDOT Standard 

Specifications for Roads and Structures dated January 2012, except as otherwise specified 

herein. 

 

 

PAINTING EXISTING WEATHERING STEEL STRUCTURE (SPECIAL) 

DESCRIPTION 

 

This work shall consist of furnishing all labor, equipment, and materials necessary to clean 

and paint the weathering steel of the existing structure.  Work includes: removal, 

containment and disposal of the existing paint system; preparation of the surface to be 

painted and applying the new paint system; a containment enclosure; and any incidentals 

necessary to complete the project as specified and shown on the plans. 

CERTIFICATION 

 

Only contractors who are currently SSPC QP 1 certified, and have successfully completed 

field painting on similar structures within 18 months prior to this bid, may perform this 

work. 
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Successfully completed projects shall have all lead abatement work completed in 

accordance with the contract and be free of citation from safety or environmental agencies.  

Lead abatement work shall include, but not be limited to: abrasive blasting; waste handling, 

storage and disposal; worker safety during lead abatement activities (fall protection, PPE, 

etc.); and containment.  This requirement is in addition to the Contractor pre-qualification 

requirements covered by Article 102-2 of the 2012 Standard Specifications. 

TWELVE-MONTH OBSERVATION PERIOD 

 

The Contractor maintains responsibility for the coating system for a 12 month observation 

period beginning upon the satisfactory completion of all the work required in the plans or 

as directed by the Engineer.  The Contractor shall guarantee the coating system under the 

payment and performance bond (refer to Article 109-10 of the 2012 Standard 

Specifications).  To successfully complete the observation period, the coating system shall 

meet the following requirements after 12 months service: 

 

(A) No visible rust, contamination or application defect is observed in any coated 

area. 

(B) Painted surfaces have a uniform color and gloss. 

(C) Painted surfaces have an adhesion that meets an ASTM D3359, 3A rating. 

 

Final acceptance is made only after the paint system meets the above requirements. 

SUBMITTALS 

 

Submit all of the following to the Engineer for review and approval before scheduling the 

pre-construction meeting.  Allow at least 2 weeks for the review process. 

 

(A) Work schedule which shall be kept up to date, with a copy of the revised schedule 

being provided to the Engineer in a timely manner, 

(B) Containment Drawings in accordance with SSPC Guide 6, Class 3A sealed by 

a Professional Engineer licensed by the State of North Carolina, 

(C) Bridge wash water sampling and disposal plan, 

(D)  Subcontractor identification, 

(E) Lighting plan for night work in accordance with Section 1413 of the 2012 Standard 

Specifications, 

(F) Traffic control plan with NCDOT certified supervisors, flaggers and traffic control 

devices, 

(G) Health and Safety Plan addressing at least the required topics as specified by the 

SSPC QP 1 program which includes, but is not limited to:  hazardous materials, 

personal protective equipment, hand and power tools, ladders, toxic and hazardous 

substances, emergency procedures, and local hospital and treatment facilities with 

directions and phone numbers, disciplinary criteria for workers who violate the plan 

and accident investigation, 

(H) Provide the Engineer with Competent Person qualifications and summary of work 

experience. 

(I) Environmental Compliance Plan 
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(J) Quality Control Plan (Project Specific) with quality control qualifications and 

summary of work experience. 

(K) Bridge and Public Protection Plan (Overspray, Utilities, etc. - Project/Task Specific) 

(L) Abrasive Blast Media 

(1) Product Data Sheet 

(2) Blast Media Test Reports in accordance with Article 1080-13 of the 

2012 Standard Specification. 

(M) Coating Material 

(1) NCDOT HICAMS Test Reports (testing performed by NCDOT Materials 

and Tests Unit), 

(2) Product Data Sheets, 

(3) Material Safety Data Sheets, 

(4) Product Specific Repair Procedures, and 

(5) Acceptance letters from paint manufacturer’s for work practices that conflict 

with Project Special Provisions and/or paint manufactures product data 

sheets. 

PRE-CONSTRUCTION MEETING 

 

Submittals shall be reviewed and approved by the Engineer prior to scheduling the pre-

construction meeting.  Allow no less than 2 weeks for a review process.  When requesting a 

pre-construction meeting, contact the Engineer at least 7 working days in advance of the 

desired pre-construction date.  The contractor’s project supervisor, Competent person, 

quality control personnel and certified traffic control supervisor shall be in attendance at 

the pre-construction meeting in order for the Contractor and NCDOT team to establish 

responsibilities for various personnel during project duration and to establish realistic 

timeframes for problem escalation. 

CONTAINMENT PLAN FOR WEATHERING STEEL 

 

Prior to performing any construction or painting operations on the structure, the Contractor 

shall furnish the Engineer with plans and design calculations for a sufficiently designed 

containment system, which will provide access for any repairs on structural steel members, 

cleaning and surface preparations for structural steel members, and coating operations for 

structural steel members of the bridge.  The containment system shall not be installed, and 

no work shall begin, until the Engineer has reviewed and approved, in writing, the 

submitted containment system plans and design calculations.  Containment system plans 

and design calculations shall be prepared, sealed, and signed by a Professional Engineer 

licensed by the State of North Carolina.  Allow a minimum of two weeks for review of the 

containment plans and calculations. 

 

The containment system shall meet or exceed the requirements of Class 3A containment in 

accordance with SSPC Guide 6.  The Contractor shall determine the required capacity of 

the containment system which, at a minimum, shall include loads due to wind, repair 

materials and repair operations, equipment, and tools; however, the capacity shall not be 

less than that required by Federal or State regulations.  Design steel members to meet the 

requirements of the American Institute of Steel Construction Manual.  Design timber 

members in accordance with the “National Design Specification for Stress-Grade Lumber 
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and Its Fastenings” of the National Forest Products Association.  The containment system 

shall be constructed of materials capable of withstanding damage from any of the work 

required on this project and shall be fireproof. 

Drilling holes in the superstructure for the purpose of attaching the containment system is 

prohibited.  Upon completion of work, remove all anchorages in the substructure and repair 

the substructure at no additional cost to the Department. 

The containment system shall be cleaned after each work day. 

The Contractor will be responsible for certifying the containment system to be constructed  

in accordance with the approved plans. 

 

The containment plan shall meet Class 3A containment in accordance with SSPC Guide 6.  

Enclosure drawings and loads supported by the structure shall be prepared, signed and 

sealed by a Professional Engineer licensed by the State of North Carolina.  Describe what 

physical containment will be provided during painting application to protect the public and 

areas not to be painted.  Protect non-metallic parts of bearings from blasting and painting 

(i.e.: Pot Bearings, Elastomeric Pads, and Disc Bearings). 

WASH WATER SAMPLING AND DISPOSAL PLAN 

 

No work begins until the Contractor furnishes the Engineer with a containment plan for 

surface preparation and coating operations and the Engineer reviews and approves in 

writing said plan.  All wash water shall be collected and sampled prior to disposal.  

Representative sampling and testing methodology shall conform to 15A NCAC 02B.0103, 

“Analytical Procedures”.  Wash water shall be tested for pollutants listed in 

15A NCAC 02B.0211(3), 15A NCAC 02T.0505(b)(1) and 15A NCAC 2T.0905(h).  

Depending on the test results, wash water disposal methods shall be described in the 

disposal plan.  Wash water shall be disposed of in accordance with all current Federal and 

State regulations.  See link for NCDOT Guidelines for Managing Bridge Wash Water:  

http://www.ncdot.gov/projects/ncbridges/#stats. 

WASTE HANDLING OF PAINT AND ABRASIVES 

 

Comply with all Federal, State and local regulations.  Failure to comply with the 

regulations could result in fines and loss of qualified status with NCDOT. 

 

Comply with the Resource Conservation and Recovery Act (RCRA - 40 CFR 261 - 265) 

and the Occupational Safety and Health Act (OSHA - 29 CFR 1910 - 1926) regulations for 

employee training, and for the handling, storage, labeling, recordkeeping, reporting, 

inspections and disposal of all hazardous waste generated during paint removal.  All waste, 

hazardous or non-hazardous, requires numbered shipping manifests. 

 

Comply with the NCDENR Hazardous Waste Compliance Manual for Generators of 

Hazardous Waste.  Record quantities of waste by weight and dates of waste generation.  

Until test results are received, store all waste, and label as “NCDOT Bridge Paint Removal 

Waste - Pending Analysis” and include the date generated and contact information for the 

http://www.ncdot.gov/projects/ncbridges/#stats
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Division HazMat Manager or Project Engineer.  Store waste containers in an enclosed, 

sealed and secured storage container protected from traffic from all directions.  Obtain 

approval for the protection plan for these containers from the Engineer.  If adequate 

protection cannot be obtained by use of existing guardrail, provide the necessary supplies 

and equipment to maintain adequate protection.  Once test results are received and 

characterized, label waste as either “Hazardous Waste - Pending Disposal” or “Paint Waste 

- Pending Disposal”. 

  

The North Carolina Department of Environment and Natural Resources (NCDENR) 

adopted RCRA as the North Carolina Hazardous Waste Management Rules and is 

responsible for enforcement.  The “Hazardous Waste Compliance Manual for Generators 

of Hazardous Waste” is published by the Compliance Branch of the Division of Waste 

Management of NCDENR and can be found at 

http://portal.ncdenr.org/web/wm/hw/rules. 

  

 If waste is considered hazardous, the following applies: 

 

Use a company from the below list of approved waste management companies.  

Immediately after award of the contract, arrange for waste containers, sampling, testing, 

transportation and disposal of all waste.  No work shall begin until the Contractor furnishes 

the Engineer with a written waste disposal plan.  Any alternative method for handling 

waste shall be pre-approved by the Engineer. 

 

Southern Logistics, Inc. – 312 Orville Wright Dr., Greensboro, NC 27409  

(Ph. 336-662-0292) 

A&D Environmental – PO Box 484, High Point, NC 27261 

(Ph. 336-434-7750) 

Poseidon Environmental Services, Inc. – 837 Boardman-Canfield Rd #209, Youngstown, OH 

(Ph. 330-726-1560) 

Clean Harbors Reidsville, LLC – 208 Watlington Industrial Drive, Reidsville, NC 27320 

(Ph. 336-342-6106) 

 

Test all removed paint and spent abrasive media for lead following the SW-846 TCLP 

Method 1311 Extraction, as required in 40 CFR 261, Appendix 11, to determine whether it 

shall be disposed of as hazardous waste.  Furnish the Engineer certified test reports 

showing TCLP results and Iron analysis of the paint chips stored on site, with disposal 

being in accordance with “Flowchart on Lead Waste Identification and Disposal” at: 

 

http://portal.ncdenr.org/c/document_library/get_file?p_l_id=38491&folderId=328599

& name=DLFE-9855.pdf. 

 

All sampling shall be done in presence of the Engineer’s representative. 

 

The Competent Person shall obtain composite samples from each barrel of the wash water 

and waste generated by collecting two or more portions taken at regularly spaced intervals 

during accumulation.  Composite the portions into one sample for testing purposes.  

Acquire samples after 10% or before 90% of the barrel has accumulated.   The intent is to 

http://portal.ncdenr.org/web/wm/hw/rules
http://portal.ncdenr.org/c/document_library/get_file?p_l_id=38491&folderId=328599&%20name=DLFE-9855.pdf
http://portal.ncdenr.org/c/document_library/get_file?p_l_id=38491&folderId=328599&%20name=DLFE-9855.pdf
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provide samples that are representative of widely separated portions, but not the beginning 

and end of wash water or waste accumulation. 

 

Perform sampling by passing a receptacle completely through the discharge stream or by 

completely diverting the discharge into a sample container.  If discharge of the wash water 

or waste is too rapid to divert the complete discharge stream, discharge into a container or 

transportation unit sufficiently large to accommodate the flow and then accomplish the 

sampling in the same manner as described above. 

 

Once the waste has been collected, and the quantities determined, prepare the appropriate 

shipping documents and manifests and present them to the Engineer.  The Engineer will 

verify the type and quantity of waste and obtain a Provisional EPA ID number from the: 

 

NC Hazardous Waste Section 

North Carolina Department of Environment & Natural Resources 

1646 Mail Service Center 

Raleigh, NC 27699 

Phone (919) 508-8400,  Fax (919) 715-4061 

 

At the time of shipping, the Engineer will sign, date and add the ID number in the 

appropriate section on the manifest.  The maximum on-site storage time for collected waste 

shall be 90 days.  All waste whether hazardous or non-hazardous will require numbered 

shipping manifests.  The cost for waste disposal (including lab and Provisional EPA ID 

number) is included in the bid price for this contract.  Note NC Hazardous Waste 

Management Rules (15A NCAC 13A) for more information.  Provisional EPA ID numbers 

may be obtained at this link: 

 

http://portal.ncdenr.org/web/wm/provisional-hw-notification-page. 

 

Testing labs shall be certified in accordance with North Carolina State Laboratory Public 

Health Environmental Sciences.  List of certified laboratories may be obtained at this link: 

 

http://slphreporting.ncpublichealth.com/EnvironmentalSciences/Certification/Certifie

dLaboratory.asp. 

 

All test results shall be documented on the lab analysis as follows: 

 

1. For leachable lead: 
a. Soils/Solid/Liquid- EPA 1311/200.7/6010 

 

Area sampling will be performed for the first 2 days at each bridge location.  The area 

sample will be located within five feet of the containment and where the highest probability 

of leakage will occur (access door, etc.).  Results from the area sampling will be given to 

the Engineer within 72 hours of sampling (excluding weekends).  If the results of the 

samples exceed 20 µg/m
3
 corrective measures shall be taken and monitoring shall be 

continued until 2 consecutive sample results are less than 20 µg/m
3
. 

 

http://portal.ncdenr.org/web/wm/provisional-hw-notification-page
http://slphreporting.ncpublichealth.com/EnvironmentalSciences/Certification/CertifiedLaboratory.asp
http://slphreporting.ncpublichealth.com/EnvironmentalSciences/Certification/CertifiedLaboratory.asp
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TWA may suspend the work if there are visible emissions outside the containment 

enclosure or pump monitoring results exceeding the level of 30 µg/m
3
. 

 

Where schools, housing and/or buildings are within 500 feet of the containment, the 

Contractor shall perform initial TSP-Lead monitoring for the first 10 days of the project 

during abrasive blasting, vacuuming and containment removal.  Additional monitoring will 

be required during abrasive blasting 2 days per month thereafter.  Results of the TSP 

monitoring at any location shall not exceed 1.5 µg/m
3
. 

 

EQUIPMENT MOBILIZATION 

 

The equipment used in any travel lanes and paved shoulder shall be mobile equipment on 

wheels that has the ability to move on/off the roadway in less than 30 minutes.  All work 

conducted in travel lanes shall be from truck or trailer supported platforms and all 

equipment shall be self-propelled or attached to a tow vehicle at all times. 

QUALITY CONTROL INSPECTOR 

 

Provide a quality control inspector in accordance with the SSPC QP guidelines to ensure 

that all processes, preparation, blasting and coating application are in accordance with the 

requirements of the contract.   The inspector shall have written authority to perform QC 

duties to include continuous improvement of all QC internal procedures. The presence of 

the engineer or inspector at the work site shall in no way lessen the contractor's 

responsibility for conformity with the contract. 

QUALITY ASSURANCE INSPECTOR 

 

The quality assurance inspector which may be a Department employee or a designated 

representative of the Department shall observe, document, assess and report that the 

Contractor is complying with all of the requirements of the contract.  Inspectors employed 

by the Department are authorized to inspect all work performed and materials 

furnished.  Such inspection may extend to all or any part of the work and to the preparation, 

fabrication or manufacture of the materials to be used.  The inspector is not authorized to 

alter or waive the requirements of the contract.  Each stage in preparing the structure to be 

coated which includes but not limited to washing, blasting, coating testing and inspection 

shall be inspected and approved by the Engineer or his authorized representative. 

SUBLETTING OF CONTRACT 

 

Only contractors certified to meet SSPC QP 1 and have successfully
 
completed field 

painting on similar structures within 18 months prior to this bid are qualified for this work.  

Work is only sublet by approval of the Engineer. 

PREPARATION OF SURFACES 

 

Before any other surface preparation is conducted, all surfaces shall be power washed to 

remove dust, salts, dirt and other contaminants.  All wash water shall be contained, 
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collected and tested in accordance with the requirements of NCDOT Managing Bridge 

Wash Water specification.  Obtain approval of the Engineer and allow all cleaned surfaces 

to dry to the touch and without standing water before beginning surface preparation or 

painting activities. 

 

Surface preparation is done with materials meeting Article 1080-13 of the 2012 Standard 

Specifications.  No silica sand or other silica materials are permitted for use.  The profile 

shall be between 1.0 and 3.0 mils when measured on a smooth steel surface.  Conduct and 

document at least 2 tests per beam/girder and 2 tests per span of diaphragms/cross bracing. 

 

Spread tarpaulins over all pavements and surfaces underneath equipment used for abrasive 

blasting as well as equipment and containers used to collect abrasive media.  This 

requirement will be enforced during activity and inactivity of equipment. 

 

Before the Contractor departs from the work site at the end of the work day, collect all 

debris generated during surface preparation and all dust collector hoses, tarps or other 

appurtenances containing blasting residue in approved containers. 

 

Clean a 3" x 3" area at each structure to demonstrate the specified finish, and the inspector 

will preserve this area by covering it with tape, plastic or some other suitable means so that 

it can be retained as the Dry Film Thickness (DFT) gauge adjustment standard.  An 

acceptable alternative is for the Contractor to provide a steel plate with similar properties 

and geometry as the substrate to be measured. 

 

The contractor and or quality assurance representative shall notify the Engineer of any area 

of corroded steel which has lost more than 50% of its original thickness. 

 

All parts of the bridges not to be painted and the travelling public shall be protected from 

overspray.  Submit a plan to protect all parts of bridge that are not required to be painted 

and a plan to protect the traveling public and surrounding environment while applying all 

coats of paint to a structure. 

 

Ensure that chloride levels on the surfaces are 7 µg/cm
2
 or lower using an acceptable 

sample method in accordance with SSPC Guide 15.  The frequency of testing shall be 2 

tests per span after all surface preparation has been completed and immediately prior to 

painting.  Select test areas representing the greatest amount of corrosion in the span as 

determined by the Engineers’ representative.  Additional testing may be required if 

significant amounts of chloride are detected. 

 

All weld splatter, slag or other surface defects resulting in a raised surface above the final 

paint layer shall be removed prior to application of primer coat. 

PAINTING OF STEEL 

 

Comply with Article 442-4 of the 2012 Standard Specifications.  System 4 modified is an 

epoxy organic zinc and acrylic topcoats used over blast cleaned surfaces in accordance with  

SSPC SP-6.  Field painting consists of applying primer and finish paints at the ends of 

beams and girders within a distance of 1.5 times the depth of the beam or girder at the 
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bearing, except as otherwise stated.  Paint terminations on all fascia beams and girders to 

provide a neat and straight line appearance with no overspray present. 

 

Perform all mixing operations over an impervious surface with provisions to prevent runoff 

to grade of any spilled material.  The Contractor is responsible for reporting quantities of 

thinner purchased as well as the amounts used.  No container with thinner shall be left 

uncovered, when not in use. 

 

Apply 2” stripe coat, by brush or roller only, to all exposed edges of steel including 

fasteners before applying the finish coat.  Locate the edge or corner in the approximate 

center of the paint stripe. 

 

Any area where newly applied paint fails to meet the specifications shall be repaired or 

replaced by the Contractor.  The Engineer approves all repair processes before the repair is 

made.  Repaired areas shall meet the Specifications.  The Contractor applies an additional 

finish coat of paint to areas where the tape adhesion test is conducted. 

MATERIALS 

 

Only paint suppliers that have a NCDOT qualified organic zinc primer may furnish paints 

for this project.  All paints applied to a structure shall be from the same supplier.  Before 

any paints are applied the Contractor shall provide the Engineer a manufacturer’s 

certification that each batch of paint meets the applicable requirements of Section 1080 of 

the 2012 Standard Specifications. 

 

The inspector randomly collects a one pint sample of each paint product used on the 

project.  Additional samples may be collected as needed to verify compliance to the 

specifications. 

 

Do not expose paint materials to rain, excessive condensation, long periods of direct 

sunlight, or temperatures above 110°F or below 40°F.  In addition, the Contractor shall 

place a device which records the high, low and current temperatures inside the storage 

location.  Follow the manufacturer’s storage requirements if more restrictive than the above 

requirements. 

 

INSPECTION 

 

Surface Preparation for System 4 modified shall be in accordance with SSPC SP-6.  Any 

area(s) not meeting SSPC SP-6 shall be remediated prior to application of coating.  Surface 

inspection is considered ready for inspection when all blast abrasive, residue and dust is 

removed from surfaces to be coated. 

 

(A) Quality Assurance Inspection 

 

The Contractor furnishes all necessary OSHA approved apparatus such as ladders, 

scaffolds and platforms as required for the inspector to have reasonable and safe 

access to all parts of the work.  The contractor illuminates the surfaces to be 
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inspected to a minimum of 50-foot candles of light. All access points shall be 

illuminated to a minimum of 20-foot candles of light.  

 

NCDOT reserves the right for ongoing QA (Quality Assurance) inspection to 

include but not limited to surface contamination testing, adhesion pull testing and 

DFT readings as necessary to assure quality. 

 

Inform the Engineer and the Division Safety Engineer of all scheduled and 

unannounced inspections from SSPC, OSHA, EPA and/or others that come on site.  

Furnish the Engineer a copy of all inspection reports except for reports performed 

by a third party and or consultant on behalf of the Contractor. 

 

(B) Inspection Instruments 

 

At a minimum, furnish the following calibrated instruments and conduct the 

following quality control tests: 

 

(1) Sling Psychrometer - ASTM E337 - bulb type 

(2) Surface Temperature Thermometer 

(3) Wind Speed Indicator 

(4) Tape Profile Tester - ASTM D4417 Method C 

(5) Surface Condition Standards - SSPC VIS-1 and VIS-3  

(6) Wet Film Thickness Gage - ASTM D4414 

(7) Dry Film Thickness Gage - SSPC-PA2 Modified  

(8) Pencil Hardness Test - ASTM D3363 

(9) Adhesion Test Kit - ASTM D3359 Method A (Tape Test) 

(10) Adhesion Pull test - ASTM D4541 

(11) Surface Contamination Analysis Kit or (Chloride Level Test Kit) 

SSPC Technology Guide 15 

 

(C) Quality Control 

 

Maintain a daily quality control record in accordance with Article 442-13 of the 

2012 Standard Specifications and make such records available at the job site for 

review by the inspector and submit to the Engineer as directed.  In addition to the 

information required on M&T-610, submit all Dry Film Thickness (DFT) readings 

on a form equivalent to M&T-611. 

 

Measure DFT at each spot on the attached diagram and at the required number of 

locations as specified below: 

 

(1) For span members with a height 36" or less check two (2) random locations 

along each member in each span. 

(2) For span members with a height 36" or greater check three (3) random 

locations along each member in each span. 
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Stiffeners and other attachments to beams and or plate girders shall be measured at 

no less than two random spots per span.  Also dry film thickness is measured at no 

less than two random spots per span on diaphragms/“K” frames. 

 

Each spot is an average of three to five individual gauge readings as defined in  

SSPC PA-2.  No spot average shall be less than 80% of minimum DFT for each 

layer applied; this does not apply to stripe coat application.  Spot readings that are 

nonconforming shall be re-accessed by performing additional spot measurements 

not to exceed one foot intervals on both sides of the low areas until acceptable spot 

averages are obtained.  These non-conforming areas shall be corrected by the 

Contractor prior to applying successive coats. 

 

 

 

 

 
 

 

 

Less than 36" in height and/or bottom 

flanges less than 16" in width. 

7 Spot Areas   

21 Individual DFT Readings 

E1  

C1 
C2 

A1 

*D 

A2 

*D 

B1 
B2 

*D areas are only included when 

flange thickness is one inch (1") or 

greater. 

36" in height or greater and/or bottom 

flanges greater than 16" in width. 

10 Spot Areas 

30 Individual DFT Readings 

D1  

C1 
C2 

A1 

*D 

A2 

*D2 

B1, B2 
F1, F2 

*D areas are only included when 

flange thickness is one inch (1") or 

greater. 

D2  
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Two random adhesion tests (1 test=3 dollies) per span are conducted on interior 

surfaces in accordance with ASTM D4541 (Adhesion Pull Test) after the prime coat 

has been properly cured in accordance with ASTM D3363 (Pencil Hardness) with 

no less than 2H, and will be touched up by the Contractor.  The required minimum 

average adhesion is 400 psi. 

 

Cure of the intermediate and stripe coats shall be assessed by using the thumb test 

in accordance with ASTM D1640 (Curing Formation Test) prior to the application 

of any successive layers of paint. 

 

One random Cut Tape adhesion test per span is conducted in accordance with 

ASTM D3359 (X-Cut Tape Test) on interior surface after the finish coat is cured.  

Repair areas shall be properly tapered and touched up by the Contractor. 

SAFETY AND ENVIRONMENTAL COMPLIANCE PLANS 

 

Personnel access boundaries are delineated for each work site using signs, tape, cones or 

other approved means.  Submit copies of safety and environmental compliance plans that 

comply with SSPC QP 1 Certification requirements. 

HEALTH AND SAFETY RESPONSIBILITIES 

 

This project may involve toxic metals such as arsenic, lead, cadmium and hexavalent 

chromium.  It is the contractor’s responsibility to test for toxic metals and if found, comply 

with the OSHA regulations, which may include medical testing. 

 

Ensure a “Competent Person” as defined in OSHA 29 CFR 1926.62; one who is capable of 

identifying existing and predictable hazards in the surroundings or working conditions 

which are unsanitary, hazardous, or dangerous to employees, and who has authorization to 

take prompt corrective measures to eliminate them; is on site during all surface preparation 

activities and monitors the effectiveness of containment, dust collection systems and waste 

sampling.  Before any work begins, provide a written summary of the Competent Person’s 

safety training. 

 

Comply with Subarticle 442-14(B) of the 2012 Standard Specifications. 

 

Comply with Subarticle 442-14(D) of the 2012 Standard Specifications.  Ensure employee 

blood sampling test results are less than 50 micrograms per deciliter.  Remove employees 

with a blood sampling test of 50 or more micrograms per deciliter from work activities 

involving any lead exposure. 

 

An employee who has been removed with a blood level of 50 micrograms per deciliter or 

more shall have two consecutive blood sampling tests spaced one week apart indicating 

that the employee’s blood lead level is at or below 40 micrograms per deciliter before 

returning to work activities involving any lead exposure. 
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All OSHA recordable accidents that occur during the project duration are to be reported to 

the Engineer within twenty-four (24) hours of occurrence.  In addition, for accidents that 

involve civilians or property damage that occurs within the work zone the Division Safety 

Engineer shall be notified immediately. 

Prior to blasting operations, the Contractor shall have an operational OSHA approved hand 

wash station at each bridge location and a decontamination trailer at each bridge or 

between bridges unless the work is on the roadway, or the Contractor shall show reason 

why it is not feasible to do so and provide an alternative site as approved by the Engineer.  

The Contractor shall assure that all employees whose airborne exposure to lead is above the 

PEL shall shower at the end of their work shift. 

STORAGE OF PAINT AND EQUIPMENT 

 

Provide a location for materials, equipment and waste storage.  Spread tarpaulins over all 

pavements and surfaces underneath equipment used for abrasive recycling and other waste 

handling equipment or containers.  All land and or lease agreements that involve private 

property shall disclose to the property owner that heavy metals may be present on the 

Contractor’s equipment.  Prior to storing the Contractor’s equipment on private property, 

provide a notarized written consent signed by the land owner received by the Engineer at 

least forty-eight (48) hours before using property.   All storage of paint, solvents and other 

materials applied to structures shall be stored in accordance with Section 442 of the 2012 

Standard Specifications or the manufacturers’ requirements.  The more restrictive 

requirements will apply. 

UTILITIES 

 

Protect all utility lines or mains which may be supported on, under, or adjacent to bridge 

work sites from damage and paint overspray. 

MEASUREMENT AND PAYMENT 

 

The cost of inspection, surface preparation and repainting the existing structure is included 

in the lump sum price bid for Cleaning and Painting of Existing Weathering Steel Bridge 

No. _____.  This price is full compensation for furnishing all inspection equipment, all 

paint, cleaning abrasives, cleaning solvents and all other materials; preparing and cleaning 

surfaces to be painted; applying paint in the field; protecting work area, traffic and 

property; and furnishing blast cleaning equipment, paint spraying equipment, brushes, 

rollers, any other hand or power tools and any other equipment. 

 

Pollution Control will be paid at the contract lump sum price which will be full 

compensation for all collection, handling, storage, air monitoring, and disposal of debris 

and wash water, all personal protective equipment, and all personal hygiene requirements, 

and all equipment, material and labor necessary for the daily collection of the blast debris 

into specified containers; and any measures necessary to ensure conformance to all safety 

and environmental regulations as directed by the Engineer. 
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Painting Containment for Bridge No._____ will be paid at the lump sum contract price and 

will be full compensation for the design, materials, installation, maintenance and removal 

of the containment system. 

 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Cleaning and Painting Existing Weathering Steel Bridge 

No.___ 

Lump Sum 

Pollution Control 

Paint Containment for Bridge No.______ 

Lump Sum 

Lump Sum 

 

 

DESCRIPTION OF BRIDGES 

 

Forsyth County Bridge #27: The bridge was built in 1977. The clear width between the outside 

curbs is 40’‐0” and the total out‐to‐out width of the deck is 42’‐0”. There are 2 lanes of traffic. 

The bridge has 3 spans, 1 @ 124’‐8”, 1 @ 126’‐11 ¼’’ and 1 @ 35’‐2 ¼’’ for a total bridge 

length of 287’‐7”. The 2013 inspection report lists the ADT for 2012 as 17,500 with 12% trucks. 

The minimum roadway under clearance is 16’-7”.  The existing bridge is weathering steel and 

there is no existing paint system.  The estimated area to be cleaned and painted is 3,228 sq. ft.   

 

Forsyth County Bridge #28: The bridge was built in 1977. The clear width between the outside 

curbs is 40’‐0” and the total out‐to‐out width of the deck is 42’‐0”. There are 2 lanes of traffic. 

The bridge has 3 spans, 1 @ 123’‐8 ½”, 1 @ 128’‐10 ½” and 1 @ 35’‐0” for a total bridge length 

of 287’‐7”. The 2013 inspection report lists the ADT for 2012 as 17,500 with 12% trucks. The 

minimum roadway under clearance is 15’-4”.  The existing bridge is weathering steel and there is 

no existing paint system.  The estimated area to be cleaned and painted is 3,228 sq. ft.   

 

EPOXY COATING AND DEBRIS REMOVAL (SPECIAL) 

1.0 GENERAL 

This work applies to all interior bents of the project bridge.  Pressure wash, clean, and 

epoxy coat top of the all bent caps after painting of all girders are concluded. 

Debris removal from the top of bent caps shall be incidental to epoxy coating the top of 

bent caps. 

Use a Type 4A flexible and moisture insensitive epoxy coating in accordance with Section 

1081. Provide a Type 3 material certification in accordance with Article 106-3 showing the 

proposed epoxy meets Type 4A requirements. 
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2.0 SURFACES 

Apply the epoxy protective coating to the top surface area, including chamfer area of bent 

caps, excluding areas under elastomeric bearings.   

Thoroughly clean all dust, dirt, grease, oil, laitance and other objectionable material from 

the concrete surfaces to be coated. Air blast all surfaces immediately before applying the 

protective coating. 

Use only cleaning agents preapproved by the Engineer. 

3.0 APPLICATION 

Apply epoxy protective coating only when the air temperature is at least 40°F and rising, 

but less than 95°F and the surface temperature of the area to be coated is at least 40°F. 

Remove any excess or free standing water from the surfaces before applying the coating.  

Apply one coat of epoxy protective coating at a rate such that it covers between 100 and 

200 sf/gal. 

Under certain combinations of circumstances, the cured epoxy protective coating may 

develop an oily condition on the surface due to amine blush. This condition is not 

detrimental to the applied system. 

Apply the coating so the entire designated surface of the concrete is covered and all pores 

are filled. To provide a uniform appearance, use the exact same material on all visible 

surfaces.  

4.0 BASIS OF PAYMENT 

Epoxy Coating will be measured and paid for by the contract unit price per square foot and 

shall be full compensation for furnishing all material, labor, tools and equipment necessary 

for cleaning and coating the tops of bent caps.  Debris removal from the top of bent caps 

shall be incidental to epoxy coating the top of bent caps.      

OVERLAY SURFACE PREPARATION            (12-18-12) 

 DESCRIPTION 

This provision addresses the surface preparation activities required prior to the placement of 

latex modified concrete.  Unless specifically mentioned below, all requirements specified for the 

bridge deck are also required for the approach slabs. 

 DEFINITIONS 

Scarification shall consist of the removal of any asphalt wearing surface and concrete surface to 

a uniform depth within ½” of the plan overlay thickness to the limits shown on the plans. 

 

Hydro-demolition shall consist of the removal of the deck surface by means of high pressure 

water blasting which will remove concrete, oil, dirt, concrete laitance and rust from the exposed 
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reinforcing bars by direct impact, pressurization of micro and macro cracks and cavitation 

produced by jet instability. 

 MANAGING HYDRO-DEMOLITION WATER 

Prior to beginning work, submit for approval a Hydro-demolition Management Plan.  This plan 

shall describe the collection, treatment, and disposal of run-off water generated by the 

scarification and hydro-demolition processes.  Prepare the plan in accordance to the NCDOT 

Guidelines for Managing Hydro-demolition Water (a copy of which is included in the 

Appendix).  The contractor shall comply with applicable regulation concerning such water 

disposal. 

 

EQUIPMENT 

Use the following surface preparation equipment: 

 Scarifying equipment that is a power-operated, mechanical grinder capable of removing 

a minimum depth of ¼” for each pass. 

 Hydro-demolition machine, self-propelled with a minimum orifice pressure of 17,000 

psi. 

 All water used for hydro-demolition shall be potable. 

 Equipment capable of sawing concrete to the specified plan depth. 

 Hand-held high velocity (7,500 psi minimum) water-jet equipment capable of removing 

rust scale from reinforcing steel, removing small chips of concrete partially loosened by 

the scarifying or chipping operation, and for removing rehydrated dust left from 

scarification. 

 Power driven hand tools for removal of unsound concrete are required that meet the 

following requirements: 

- Pneumatic hammers weighing a nominal 35 lb or less. 

- Pneumatic hammer chisel-type bits that do not exceed the diameter of the 

shaft in width. 

 Hand tools such as hammers and chisels for removal of final particles of unsound 

concrete. 

 Vibratory screed for overlays, except as noted herein. 

 

The hydro-demolition machine shall be self-propelled and capable of producing a water-jet 

through an orifice at a pressure of at least 17,000 psi.  The machine shall move the jet 

transversely across the area and forward and backward so that the entire deck is covered with the 

water-jet and operated at a pressure sufficient to remove the unsound concrete. 

 

The machine shall have sufficient means to control and vary the following functions: 

 

 (1) Water pressure. 

 (2) Angle and distance of the orifice in relation to the surface to be blasted. 

 (3) Limits of transverse and longitudinal movement of the orifice. 

 (4) Speed of the orifice in the transverse and longitudinal direction. 
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High pressure pump(s) shall be equipped with over-pressurization relief valves and rupture disc 

systems.  All high pressure components shall be rated at full working pressure of the hydro-

demolition system.  The complete hydro-demolition system must be capable of depressurization 

from a single point. 

 

The equipment must operate at a noise level less than 90 decibels at a distance of 50 feet. 

 SURFACE PREPARATION 

Remove all existing asphalt overlays and all loose, disintegrated, unsound or contaminated 

concrete to the limits shown on the plans with the following requirements: 

A. Sealing of Bridge Deck: Seal all expansion joints subject to run-off water from the hydro-

demolition process with material approved by the Engineer, prior to beginning any 

demolition.  The expansion joints shall remain sealed until water from the hydro-

demolition process no longer passes over them.  Take all steps necessary to eliminate the 

flow of water through the expansion joints, and any other locations water could leak from 

the deck. 

All deck drains in the immediate work area and other sections of the bridge affected by the 

work being performed shall be sealed prior to beginning scarification.  Drains shall remain 

sealed until it has been determined that materials from the hydro-demolition and concrete 

overlay operations cannot be discharged through them any longer. 

B. Scarifying Bridge Deck: Removal of any asphalt wearing surface from the bridge deck and 

scarification of the concrete deck to remove the entire concrete surface of the deck to a 

uniform depth within ½” of the plan overlay thickness, but not less than ½” inch above the 

top mat of reinforcing steel. 
 

It will be the Contractor’s responsibility to determine amount of cover for the reinforcing 

steel.  Use a pachometer or other approved device, as directed by Engineer, prior to 

beginning hydro-demolition.  Readings shall be taken in the presence of the Engineer.  

Readings should be taken for each span at 1/5 points longitudinally and 1/3 points 

transversely.  This cost for this work will be considered incidental to the cost of hydro-

demolition of the bridge deck. 

 

Estimated average cover to top mat:   

 

Bridge # 27 & # 28: 1 3/8” +/-3/8” 

 

The above top mat cover dimensions are an estimate based on the best available information.  

Calibrate scarifying equipment in order to avoid damaging the reinforcing steel in the bridge 

floor or the approach slab.  If reinforcing bars or bridge drainage devices are pulled up or 

snagged during scarification operations, the cease work and consult with the Engineer to 

determine any necessary adjustments to the roto-milling operation. 
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Remove and dispose of all concrete and asphalt, and thoroughly clean the scarified surface.  

In areas where reinforcing steel is located in the depth to be scarified, use another method 

with the Engineer’s approval.  

C. Calibration of Hydro-Demolition Equipment:  Two trial areas shall be designated by the 

Engineer to demonstrate that the equipment, personnel, and methods of operation are capable 

of producing results to the satisfaction of the Engineer.  The first trial area shall consist of 

approximately 50 square feet of sound concrete as determined by the Engineer.  The 

equipment shall be calibrated to remove the sound concrete from the scarified surface to the 

depth required to achieve the plan overlay thickness.  After completion of this test area, the 

equipment shall be moved to the second area consisting of deteriorated or defective concrete, 

to determine whether this unsound concrete will be completely removed with the previous 

calibration and to establish a baseline for requiring the contractor to place under-deck 

containment in areas subject to full depth removal, before beginning the hydro-demolition 

process in a span.  Should it be determined that not all defective concrete has been removed, 

the hydro-demolition system shall be recalibrated to remove an additional 1/4 inch of sound 

concrete, then re-test on deteriorated concrete.   
 

If additional defective concrete is found, the depth of cut will increase in 1/4 inch increments 

until only sound concrete is found remaining. 

 

When satisfactory results are obtained, the machine parameters shall be used for production 

removal.  The contractor shall make adjustments to the operating parameters, as required, to 

perform concrete removal as indicated on the plans and to adjust to the variance in the 

compressive strength of the concrete. 

 

Hand held water blasting equipment, pneumatic hammers, and hand tools may be substituted 

for the hydro-demolition unit in inaccessible or inconvenient areas. 

 

The Engineer will re-inspect after each removal and require additional removals until 

compliance with plans and specifications are met. 

 

Regardless of the method of removal, the removal operation shall be stopped if it is 

determined that sound concrete is being removed to a depth greater than required by the 

plans including any 1/4 inch increments added per the above calibration process. 

Appropriate recalibration, or change in equipment and methods shall be performed prior to 

resuming the removal operation. 

D. Hydro-demolition (Overlay Depth):  Remove by hydro-demolition or chipping with hand 

tools all loose, unsound and contaminated deck concrete and, if necessary, sound concrete in 

order to allow for the placement of an overlay with the minimum depth shown on the plans. 

In areas where reinforcing steel is exposed and debonded for a length greater than 2 feet, 

remove deck to an average depth of ½” below the exposed and debonded reinforcing steel.  

Dispose of the unsound concrete, clean, repair or replace damaged reinforcing steel and 

thoroughly clean the newly exposed surface. 

Care shall be taken not to cut, stretch, or damage any exposed reinforcing steel. 
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Any areas of the prepared surface contaminated by oil or other materials detrimental to good 

bond as a result of the contractor’s operations shall be cleaned at the contractor’s expense. 

E. Class II Surface Preparation (Partial Depth):  At locations specified on the plans for Class II 

Surface Preparation, verify the depth of removal achieved by the hydro-demolition.  The 

average depth of removal shall be approximately one-half the deck thickness but no less than 

¾” below the top mat of steel.  When hydro-demolition did not achieve the Class II Surface 

Preparation depth requirements, remove by hydro-demolition or chipping with hand tools all 

existing patches and contaminated concrete to the required depth. No additional payment will 

be made for Class II Surface Preparation depths achieved by the initial hydro-demolition. 

All patches shall be removed under Class II surface preparation. If any patch cannot be 

removed by means of hydro-demolition, the Contractor shall use hand tools to remove the 

patch. Areas indicated on the plans that require Class II surface preparation, including the 

locations of existing patches, are from the best information available. The Contractor shall 

verify prior to surface preparation the location of all existing patches.  

Dispose of the removed concrete, clean, repair or replace rusted or loose reinforcing steel and 

thoroughly clean the newly exposed surface.  Care shall be taken not to cut, stretch, or 

damage any exposed reinforcing steel. 

In overhangs, removing concrete areas of less than 0.60 ft
2
/ft. length of bridge without 

overhang support is permitted unless the Engineer directs otherwise.  Overhang support is 

required for areas removed greater than 0.60 ft
2
/ft. length of bridge.  Submit details of 

overhang support to the Engineer for approval prior to beginning the work. 

F. Class III Surface Preparation (Full Depth):  Remove by hydro-demolition or chipping with 

hand tools the full depth of slab.  Dispose of the removed concrete, clean, repair or replace 

damaged reinforcing steel and thoroughly clean the newly exposed surface.  Care shall be 

taken not to cut, stretch, or damage any exposed reinforcing steel. 

For areas of less than 3 ft
2
 suspending forms from existing reinforcing steel using wire ties is 

permitted.  For larger areas, support forms by blocking from the beam flanges, or other 

approved method. 

Overhang support is required for full depth removal adjacent to bridge rails.  Submit details 

of overhang support to the Engineer for approval prior to beginning the work. 

Under Deck Containment: Under deck containment shall be installed where Class III surface 

preparation occurs.  The containment shall be installed prior to hydro-demolition in the areas 

where full depth removal is required or blow thru may occur during the hydro-demolition 

process.   

Submit for approval detailed plans for the under deck containment system.  Detail how 

waste, debris, and wastewater are contained.  
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 Concrete for Full Depth Repair:  Fill the Class III surface preparation areas with Class AA, 

high early strength structural concrete or latex modified concrete in accordance with the 

methods described below: 

Refill areas with Class AA concrete to the bottom of the proposed concrete overlay in 

accordance with Section 420 of the Standard Specifications.  Any of the methods for 

curing Class AA concrete as stated in the Standard Specifications are permitted except 

the membrane curing compound method. 

Provide a raked finish to the surface of the Class AA concrete which provides a 

minimum relief of 1/16” and a maximum relief of ¼”.  Place the overlay course after 

the Class AA concrete has attained a minimum compressive strength of 2500 psi.  The 

strength shall be verified by an approved, non-destructive test method. 

Refill the areas where concrete was removed with high early strength concrete as 

described in the Concrete for Deck Repair and Volumetric Mixer special provisions. 

Refilling the areas from which concrete has been removed with latex modified concrete 

during the Class III repair is permitted if any of the following conditions are met: 

 The reinforcing steel cover is 1½ inches or less for the top mat of steel. 

 The area being repaired is less than 1 yd
2
. 

 The Engineer directs the fill. 

 

G. Preparation of Reinforcing Steel:  Remove concrete without cutting or damaging existing 

steel unless otherwise noted in the plans.  Damaged reinforcing steel, such as bars with 

nicks deeper than 20% of the bar diameter, shall be repaired or replaced.  Reinforcing 

steel which has a cross section reduced to 75% or less shall be replaced with new 

reinforcing steel of similar cross section area.  Replacement bars shall be Grade 60 and 

meet the material requirements of Section 1070 of the Standard Specifications.  

Replacement bars shall be spliced to existing bars using either minimum 30 bar diameter 

lap splices to existing steel with 100% cross sectional area or approved mechanical 

connectors.   

 

Support and protect the exposed reinforcing steel left unsupported by the hydro-demolition 

process against displacement and damage from loads such as those caused by removal 

equipment and delivery buggies.  All reinforcing steel damaged or dislodged by these 

operations shall be replaced with bars of the same size at the contractor’s expense. 

 

Reinforcing steel exposed and cleaned by hydro-demolition will not require additional 

cleaning if encased in concrete within seven (7) days.  Rebar exposed for more than seven (7) 

days shall be cleaned by high velocity water jets, with a minimum pressure 4,000 psi, prior to 

placement of the new concrete.   

 

When large areas of the deck on composite bridges are removed resulting in the debonding of 

the primary reinforcing bars, the removal shall be performed in stages to comply with the 

construction sequence shown on the plans or as directed by the Engineer. 
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H. Safety:  Provide a containment system for handling expected and unexpected blow thru 

of the deck.  The containment system shall retain runoff water and debris and protect the 

area under the bridge deck.  The Contractor shall be responsible for any injury or damage 

caused by his operations.  The containment system shall remain in place until the 

concrete has been cast and reach minimum strength. 

 

Provide adequate lighting when performing hydro-demolition activities at night.  Submit a 

lighting plan to the Engineer for approval prior to beginning work. 

 

Removal of Debris:  Removal of concrete debris shall be accomplished either by hand or 

mechanical means capable of removing wet debris and water in the same pass and after the 

hydro-demolition process to prevent debris from setting or adhering to the surface of the 

sound concrete.  All concrete debris shall become the property of the Contractor and shall be 

legally disposed of at the contractor’s expense.  The contractor shall be responsible for 

disposing of all debris generated by the scarification operations.   

 

Any debris which is allowed to set or adhere to the surface of the sound concrete shall be 

carefully removed at no additional cost.  Exercise care to avoid any damage to the remaining 

sound concrete or exposed reinforcement.  Prior to the placement of the overlay, the entire 

surface shall be cleaned with high pressure water to remove any bond-breaking residue, loose 

material from the concrete surface, and/or rust from the reinforcing steel.  This residue shall 

be collected and disposed of by the contractor. 

 

MEASUREMENT AND PAYMENT 

Scarifying Bridge Deck will be measured and paid for at the contract unit price per square yard 

and will be full compensation for the milling of existing asphalt wearing surface from the bridge 

deck, approaches and shoulders, milling of the entire concrete bridge deck, repairing or replacing 

any damaged reinforcing steel, and the cleaning and disposal of all waste material generated.  

Hydro-Demolition of Bridge Deck will be measured and paid for at the contract unit price per 

square yard and will be full compensation for hydro-demolition, removal and disposal of 

unsound and contaminated concrete, cleaning, repairing or replacing of reinforcing steel, and 

furnishing all materials, labor, tools, equipment and incidentals necessary to complete the work. 

Class II Surface Preparation will be measured and paid for at the contract unit price per square 

yard and will be full compensation for Class II deck preparation where required by the plans and 

not attained by the initial hydro-demolition of the deck.  The cost will also include removal and 

disposal of unsound and contaminated concrete, removal of all existing patches, cleaning, 

repairing or replacing of reinforcing steel, and all materials, labor, tools, equipment and 

incidentals necessary to complete the work. 

Class III Surface Preparation will be measured and paid for at the contract unit price per square 

yard and will be full compensation for Class III deck preparation where required by the plans.  

The cost will also include removal and disposal of unsound and contaminated concrete, cleaning, 

repairing or replacing of reinforcing steel, under deck containment, placing and finishing 

concrete for full depth repair, and for furnishing all materials, labor, tools, equipment and 

incidentals necessary to complete the work. 
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Payment will be made under: 

 

Pay Item Pay Unit 

Scarifying Bridge Deck and Slabs Square Yard 

Hydro-Demolition of Bridge Deck and Slabs Square Yard 

Class II Surface Preparation 

Class III Surface Preparation 

Square Yard 

Square Yard 

 

MANAGING HYDRO-DEMOLITION WATER (SPECIAL) 

  

1.0 Description  
Collect and properly dispose of hydro-demolition water from bridge decks.  

 

2.0 Construction Methods 

 

(A) Prepare a written hydro-demolition water management plan in accordance with 

the Guidelines for Managing Hydro-demolition Water available at 

http://www.ncdot.gov/projects/ncbridges/#stats.  Submit plan and obtain approval 

from the Engineer prior to beginning of work. 

 

(B) Prior to final payment, submit a paper copy of all completed records pertaining to 

disposal of hydro-demolition water. 

 

3.0 Measurement and Payment 
Payment for collecting, sampling, testing, pH adjustment, monitoring, handling, discharging, 

hauling, disposing of the hydro-demolition water, documentation, record keeping, and obtaining 

permits if applicable, shall be included in the payment for other items.  
 

LATEX MODIFIED CONCRETE OVERLAY – VERY EARLY STRENGTH (8-9-13) 

DESCRIPTION  

This provision addresses the requirements for furnishing and placing an overlay of latex 

modified concrete - very early strength (LMC-VES) over existing concrete or repair concrete on 

bridge decks.  Perform this work in accordance with this Special Provision and the applicable 

parts of the Standard Specifications.   

QUALITY CONTROL 

 

The Contractor is responsible for setting up a pre-construction meeting with the Resident 

Engineer and the Area Bridge Construction Engineer. 

 

Submit a Quality Control Plan to the Engineer for approval which, at a minimum, describes the 

methods of:  storing materials, calibrating mixers, controlling moisture content in the aggregate, 

maintaining proper mix temperature, retarder usage, curing and curing time, controlling 

evaporation rate, cleaning and removing excess water. 

 

http://www.ncdot.gov/projects/ncbridges/#stats
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Prior to beginning work, provide proof of experience of the person in direct responsible charge 

by submitting a description of jobs similar in size and character that have been completed within 

the last 5 years.  The name, address and telephone number of references for the submitted 

projects shall also be furnished.  Failure to provide appropriate documentation will result in the 

rejection of the proposed LMC-VES overlay Contractor. 

 

Before beginning any work, obtain approval for all equipment to be used for deck preparation, 

mixing, placing, finishing and curing the LMC-VES. 

MATERIALS 

 

For materials, equipment, and proportioning and mixing of modified compositions, see Section 

1000-7 of the Standard Specifications. 

 

Provide aggregates for use in the LMC-VES that are free from ice, frost, frozen particles or other 

contaminants when introduced into the mixer. 

 

The 2012 Standard Specifications shall be revised as follows: 

 

Table 1000-5 – Revise the following: 

 

Cement Content, 658 lb/cy (min.) change to 658 lb/cy (max.) 

 

7 day Compressive Strength, 3000 psi (min.) change to 3 hr. Compressive 

Strength, 2500 psi (min.) 

 

  

1000-7(A), Line 23 – Replace with the following: 

 

 Measure the slump after discharge from the mixer. 

 

1000-7(A) – Add the following paragraph to the end of the section: 

 

Submit the LMC-VES mix design, including laboratory compressive strength data for a 

minimum of six 4-inch by 8-inch cylinders at the appropriate age (7 days for normal 

setting concrete; 3 hours for very early strength concrete) to the Engineer for review.  

Include test results for the slump and air content of the laboratory mix. Perform tests in 

accordance with AASHTO T 22, T 119 and T 152. 

 

For projects with multiple bridges using the same mix design, or bridge decks with time 

constraints that require more than one night for placement, a relationship between the 

compressive strength and rebound hammer readings may be developed and used to estimate the 

three hour  strength for opening to traffic in lieu of compressive strength testing.  For the correct 

procedure, reference Document: PL11-LMC Rapid Set Overlays.  Contact your local M&T 

representative for a copy of this document or see the following link: 

http://www.ncdot.org/doh/operations/materials/eforms.html under Physical Lab.  Seven day 

concrete compressive strength sampling and testing is required in addition to the use of this 

method. 

http://www.ncdot.org/doh/operations/materials/eforms.html
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PREPARATION OF SURFACE 

Completely clean all surfaces within 48 hours prior to placing the overlay unless otherwise 

approved by the Engineer. 

Thoroughly soak the clean surface and maintain a wet surface for at least 2 hours immediately 

prior to placing the LMC-VES.  After soaking the surface for at least 2 hours, cover it with a 

layer of white opaque polyethylene film that is at least 4 mils thick.  Immediately prior to placing 

the LMC-VES, remove standing water from the surface using an approved vacuum system. 

PLACING AND FINISHING 

 

Prior to placing LMC-VES, install a bulkhead of easily compressible material at expansion joints 

to the required grade and profile.  Placing material across expansion joints and sawing it later is 

not permitted. 

Construction joints other than those shown on the plans will not be permitted unless approved by 

the Engineer.  At construction joints, remove 4” of previously placed LMC-VES prior to placing 

the adjacent latex concrete.  Also, for staged construction, 4” of previously poured LMC-VES 

shall be scarified, hydro-demolitioned and recast with the next stage. 

Place and fasten screed rails in position to ensure finishing the new surface to the required 

profile.  Do not treat screed rails with parting compound to facilitate their removal.  Prior to 

placing the overlay attach a filler block to the bottom of the screed and pass it over the area to be 

repaired to check the thickness. The filler block thickness shall be equal to the design overlay 

thickness as shown in the plans.  Remove all concrete that the block does not clear.  Individual 

aggregates left after hydro-demolition may be allowed to project above the base of the filler 

block.  Remove aggregate that does not provide a 1” clear cover to the top of the overlay. 

Brush a latex cement mixture onto all vertical surfaces and do not let the brushed material dry 

before it is covered with the additional material required for the final grade. Remove all loose 

aggregate from the latex cement brushed surface prior to latex concrete placement (NOTE: For 

surfaces not prepared with hydro-demolition brush the lean latex mixture over horizontal and 

vertical surfaces). 

Do not place the LMC-VES until the burlap is saturated and approved by the Engineer.  Drain 

excess water from the wet burlap before placement. 

Place the LMC-VES in one operation.  Provide a minimum overlay thickness as shown in the 

plans. 

Once LMC-VES placement begins a single layer of wet burlap shall be placed 5 feet behind the 

screed’s burlap drag.  In the event of a delay of 10 minutes or more, temporarily cover all 

exposed latex concrete with wet burlap and white opaque polyethylene. 

When a tight, uniform surface is achieved and before the concrete becomes non-plastic, further 

finish the surface of the floor by burlap dragging or another acceptable method that produces an 

acceptable uniform surface texture. 

Promptly cover the surface with a second layer of clean, wet burlap as soon as the surface will 

support it without deformation.  Wet cure only the surface for a minimum of 3 hours and until a 

compressive strength of 2500 psi is reached.  Curing material shall be continually saturated 
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during the wet cure period using a fogging system approved by the Engineer.  The Engineer may 

require an increase in the minimum cure time when the overlay thickness is greater than 1.5 

inches or the ambient temperature remains below 60°F. 

Screed rails or construction dams shall be separated from the newly placed concrete by passing a 

pointing trowel along the face of the formwork and the newly placed concrete.  Carefully make 

this trowel cut for the entire depth and length of rails or dams after the LMC-VES has 

sufficiently stiffened and cannot flow back. 

As soon as practical, after the concrete has hardened sufficiently, test the finished surface with an 

approved rolling straightedge that is designed, constructed, and adjusted so that it will accurately 

indicate or mark all deck areas which deviate from a plane surface by more than 1/8” in 10’.  

Remove all high areas in the hardened surface in excess of 1/8” in 10’ with an approved grinding 

or cutting machine.  Additionally, the final LMC-VES deck surface shall not deviate from the 

line and elevation indicated on the plans by more than 0.3” over any 50’ length.  Where 

variations are such that the corrections extend below the limits of the top layer of grout, seal the 

corrected surface with an approved sealing agent as required by the Engineer.  If approved by the 

Engineer, correct low areas in an acceptable manner. 

Unless otherwise indicated on the plans, groove the bridge floor in accordance with Article 420-

14(B) of the Standard Specifications.  Vehicular traffic may travel across a deck surface that has 

not been grooved; however, the entire deck area shall be grooved after the LMC-VES achieves 

design strength and no later than seven days after completion of the overlay unless otherwise 

approved by the Engineer.  

LIMITATIONS OF OPERATIONS 

 

The mixer is not permitted on the bridge deck unless otherwise approved. 

No traffic is permitted on the finished LMC-VES surface until the total specified curing time is 

completed and until the concrete reaches the minimum specified compressive strength. 

Do not place LMC-VES if the temperature of the concrete surface on which the overlay is to be 

placed is below 50°F or above 85°F.  Measure the surface temperature by placing a thermometer 

under the insulation against the surface. 

Prior to placing LMC-VES, the Engineer and the Contractor shall independently determine the 

air temperature and wind speed.  Do not place LMC-VES if the ambient air temperature is below 

50°F or above 85°F, or if the wind velocity is greater than 10 mph. 

Do not place LMC-VES when the temperature of the LMC-VES is below 45°F or above 85°F. 

Prior to placing LMC-VES, the Engineer and the Contractor shall independently determine the 

evaporation rate and record in the diary.  Do not place LMC-VES if the rate of evaporation of 

surface moisture from the LMC-VES determined by the Engineer or Contractor exceeds 0.05 

pounds per square foot per hour during placement.  The evaporation rate is calculated using the 

following formula: 

 E = (Tc
2.5

-r*Ta
2.5

)*(1+0.4V)*(10
-6

) 

 where, 

 E = Evaporation Rate, 
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 Tc = Concrete Temp (
0
F), 

 r = Relative Humidity (%/100) 

 Ta = Air Temp (
0
F), 

 V=Wind Velocity (mph) 

If the calculated evaporation rate exceeds 0.05 pounds per square foot per hour, the Contractor 

may propose engineered controls of the parameters (temperature, relative humidity, wind 

velocity) to reduce the evaporation rate.  The evaporation rate shall be recalculated, with the 

appropriate parameters, after the proposed control measures are in place.  The recalculated 

evaporation rate shall be 0.05 pounds per square foot per hour or less, prior to placement. 

Do not place LMC-VES if the National Weather Service predicts the air temperature at the site to 

be below 35°F during the next 24 hours.  If the predicted air temperature is above 35°F but 

below 50°F, then use insulation to protect the LMC-VES for a period of at least 48 hours. Use 

insulation that meets the requirements of Subarticle 420-7(C) and, if required, place it on the 

LMC-VES as soon as initial set permits. When using insulation to protect LMC-VES during the 

wet curing period, do not remove the insulation until the ambient air temperature is at least 50°F 

and rising. 

Stop all placement operations during periods of precipitation.  Take adequate precautions to 

protect freshly placed LMC-VES from sudden or unexpected precipitation.  Keep an adequate 

quantity of protective coverings at the worksite to protect the freshly placed pavement from 

precipitation. 

If working at night, provide approved lighting. 

MEASUREMENT AND PAYMENT 

 

Latex Modified Concrete – Very Early Strength will be measured and paid for in cubic yards of 

LMC-VES satisfactorily placed on the completed deck. 

Placing and Finishing Latex Modified Concrete Overlay – Very Early Strength will be paid for 

at the contract unit price bid per square yard which includes compensation for furnishing all 

labor, tools, equipment and incidentals necessary to complete the work in accordance with the 

contract documents. 

Grooving Bridge Floors will be measured and paid in accordance with Section 420-21 of the 

Standard Specifications. 

Payment will be made under: 

 

Pay Item Pay Unit 

Latex Modified Concrete Overlay – Very Early Strength Cubic Yard 

Placing and Finishing Latex Modified Concrete Overlay –  

Very Early Strength 

Square Yard 
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BRIDGE JOINT DEMOLITION          (SPECIAL) 

DESCRIPTION 

This provision addresses the removal of existing joint material and adjacent concrete to facilitate 

the installation of new bridge joints at the locations noted in the contract plans.   

 

EQUIPMENT 

 

Use the following surface preparation equipment: 

 

 Sawing equipment capable of sawing concrete to a specified depth.  

 

 Power driven hand tools for removal of concrete are required that meet the following 

requirements: 

 

Pneumatic hammers weighing a nominal 15 lbs (7 kg) or less. 

 

Pneumatic hammer chisel-type bits that do not exceed the diameter of the shaft in width. 

 

 Hand tools such as hammers and chisels for removal of final particles of concrete.  

 

REMOVAL AND PREPARATION 

 

Prior to any construction, take the necessary precautions to ensure debris from joint construction 

is not allowed to fall below the bridge deck.  

Remove existing joint material by methods approved by the Engineer. Provide a 1” deep saw cut 

around the perimeter of areas noted for bridge deck removal.  

Remove by chipping with hand tools concrete adjacent to the joint to the limits shown on the 

contract plans. Use a small chipping hammer (15 lb. class) to prepare the edges of the repair area 

to limit micro fractures.  In addition, all loose and unsound concrete shall be removed.  

In overhangs, removing concrete areas greater than 0.60 ft2/ft length of bridge will require 

overhang support.  Submit the overhang support method to the Engineer for approval. 

Care shall be taken not to cut, stretch, or damage any exposed reinforcing steel. Dispose of the 

removed concrete.   

If the condition of the concrete is such that deep spalls or sheer faces result, notify the Engineer 

for the proper course of action.  

Clean, repair or replace rusted or loose reinforcing steel.  Thoroughly clean the newly exposed 

surface to be free of all grease, oil, curing compounds, acids, dirt, or loose debris. 
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MEASUREMENT AND PAYMENT 

 

Bridge Joint Demolition will be measured and paid for at the contract unit price bid per square 

foot and will be full compensation for removal, containment and disposal of existing joint 

material and concrete and shall include the cost of labor, tools, equipment and incidentals 

necessary to complete the work. 

Pay Item      Pay Unit 

Bridge Joint Demolition    Square Feet 

 

FOAM JOINT SEALS (9-27-12) 

1.0 SEALS 

Use preformed seals compatible with concrete and resistant to abrasion, oxidation, oils, 

gasoline, salt and other materials that are spilled on or applied to the surface.  Use a 

resilient, UV stable, preformed, impermeable, flexible, expansion joint seal.  The joint seal 

shall consist of low-density, closed cell, cross-linked polyethylene non-extrudable, foam.  

The joint seal shall contain no EVA (Ethylene Vinyl Acetate).  Cell generation shall be 

achieved by being physically blown using nitrogen.  No chemical blowing agents shall be 

used in the cell generation process. 

Use seals manufactured with grooves 1/8"± wide by 1/8"± deep and spaced between 1/4” 

and 1/2” apart along the bond surface running the length of the joint.  Use seals with a 

depth that meets the manufacturer’s recommendation, but is not less than 70% of the 

uncompressed width.  Provide a seal designed so that, when compressed, the center portion 

of the top does not extend upward above the original height of the seal by more than 1/4”.  

Provide a seal that has a working range of 30% tension and 60% compression and meets 

the requirements given below. 

 

TEST TEST METHOD REQUIREMENT 

Tensile strength ASTM D3575-08, Suffix T 110 – 130 psi 

Compression Set ASTM D1056 

Suffix B, 2 hr recovery 
10% - 16% 

Water Absorption ASTM D3575 < 0.03 lb/ft
2
 

Elongation at Break ASTM D3575 180% - 210% 

Tear Strength ASTM D624 (D3575-08, Suffix G) 14 – 20 pli 

Density 
ASTM D3575-08, 

Suffix W, Method A 
1.8 – 2.2 lb/ft

3
 

Toxicity ISO-10993.5 Pass (not cytotoxic) 

Have the top of the joint seal clearly shop marked.  Inspect the joint seals upon receipt to 

ensure that the marks are clearly visible before installation. 
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2.0 BONDING ADHESIVE 

Use a two component, 100% solid, modified epoxy adhesive supplied by the joint seal 

manufacturer that meets the requirements given below. 

 

TEST TEST METHOD REQUIREMENT 

Tensile strength ASTM D638 3000 psi (min.) 

Compressive strength ASTM D695 7000 psi (min.) 

Hardness Shore D Scale 75-85 psi 

Water Absorption ASTM D570 0.25% by weight max. 

Elongation to Break ASTM D638 5% (max.) 

Bond Strength ASTM C882 2000 psi (min.) 

Use an adhesive that is workable to 40°F.  When installing in ambient air or surface 

temperatures below 40°F or for application on moist, difficult to dry concrete surfaces, use 

an adhesive specified by the manufacturer of the joint seal. 

3.0 SAWING THE JOINT 

The joint opening shall be initially formed to the width shown on the plans including the 

blockout for the elastomeric concrete.     

The elastomeric concrete shall have sufficient time to cure such that no damage can occur 

to the elastomeric concrete prior to sawing to the final width and depth as specified in the 

plans. 

When sawing the joint to receive the foam seal, always use a rigid guide to control the saw 

in the desired direction.  To control the saw and to produce a straight line as indicated on 

the plans, anchor and positively connect a template or a track to the bridge deck.  Do not 

saw the joint by visual means such as a chalk line.  Fill the holes used for holding the 

template or track to the deck with an approved, flowable non-shrink, non-metallic grout. 

Saw cut to the desired width and depth in one or two passes of the saw by placing and 

spacing two metal blades on the saw shaft to the desired width for the joint opening. 

The desired depth is the depth of the seal plus 1/4” above the top of the seal plus 

approximately 1” below the bottom of the seal.  An irregular bottom of sawed joint is 

permitted as indicated on the plans.  Grind exposed corners on saw cut edges to a 1/4” 

chamfer. 

Saw cut a straight joint, centered over the formed opening and to the desired width 

specified in the plans.  Prevent any chipping or damage to the sawed edges of the joint. 

Remove any staining or deposited material resulting from sawing with a wet blade to the 

satisfaction of the Engineer. 
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4.0 PREPARATION OF SAWED JOINT FOR SEAL INSTALLATION 

The elastomeric concrete shall cure a minimum of 24 hours prior to seal installation. 

After sawing the joint, the Engineer will thoroughly inspect the sawed joint opening for 

spalls, popouts, cracks, etc.  All necessary repairs will be made by the Contractor prior to 

blast cleaning and installing the seal. 

Clean the joints by sandblasting with clean dry sand immediately before placing the 

bonding agent.  Sandblast the joint opening to provide a firm, clean joint surface free of 

curing compound, loose material and any foreign matter.  Sandblast the joint opening 

without causing pitting or uneven surfaces.  The aggregate in the elastomeric concrete may 

be exposed after sandblasting. 

After blasting, either brush the surface with clean brushes made of hair, bristle or fiber, 

blow the surface with compressed air, or vacuum the surface until all traces of blast 

products and abrasives are removed from the surface, pockets, and corners. 

If nozzle blasting is used to clean the joint opening, use compressed air that does not 

contain detrimental amounts of water or oil. 

Examine the blast cleaned surface and remove any traces of oil, grease or smudge 

deposited in the cleaning operations. 

Bond the seal to the blast cleaned surface on the same day the surface is blast cleaned. 

5.0 SEAL INSTALLATION 

Install the joint seal according to the manufacturer’s procedures and recommendations and 

as recommended below.  Do not install the joint seal if the ambient air or surface 

temperature is below 45F.  Have a manufacturer’s certified trained factory representative 

present during the installation of the first seal of the project. 

Before installing the joint seal, check the uninstalled seal length to insure the seal is the 

same length as the deck opening.  When the joint seal requires splicing, use the heat 

welding method by placing the joint material ends against a teflon heating iron of 425-

475°F for 7 - 10 seconds, then pressing the ends together tightly.  Do not test the welding 

until the material has completely cooled.   

Begin installation by protecting the top edges of the concrete deck adjacent to the vertical 

walls of the joint as a means to minimize clean up.  After opening both cans of the bonding 

agent, stir each can using separate stirring rods for each component to prevent premature 

curing of the bonding agent.  Pour the two components, at the specified mixing ratio, into a 

clean mixing bucket.  Mix the components with a low speed drill (400 rpm max.) until a 

uniform gray color is achieved without visible marbling.  Apply bonding agent to both 

sides of the elastomeric concrete as well as both sides of the joint seal, making certain to 

completely fill the grooves with epoxy.  With gloved hands, compress the joint seal and 

with the help of a blunt probe, push the seal into the joint opening until the seal is recessed 
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approximately 1/4” below the surface.  When pushing down on the joint seal, apply 

pressure only in a downward direction.  Do not push the joint seal into the joint opening at 

an angle that would stretch the material.  Seals that are stretched during installation shall be 

removed and rejected.  Once work on placing a seal begins, do not stop until it is 

completed.  Clean the excess epoxy from the top of the joint seal immediately with a 

trowel.  Do not use solvents or any cleaners to remove the excess epoxy from the top of the 

seal.  Remove the protective cover at the joint edges and check for any excess epoxy on the 

surface.  Remove excess epoxy with a trowel, the use of solvents or any cleaners will not 

be allowed. 

The installed system shall be watertight and will be monitored until final inspection and 

approval.  Do not place pavement markings on top of foam joint seals. 

6.0 BASIS OF PAYMENT 

Payment for all foam joint seals will be at the lump sum contract price bid for “Foam Joint 

Seals”.  Prices and payment will be full compensation for furnishing all material, including 

elastomeric concrete, labor, tools and equipment necessary for installing these units in 

place and accepted. 

 

ELASTOMERIC CONCRETE (12-18-12) 

1.0 DESCRIPTION 

Elastomeric concrete is a mixture of a two-part polymer consisting of polyurethane and/or 

epoxy and kiln-dried aggregate.  Provide an elastomeric concrete and binder system that is 

preapproved.  Use the concrete in the blocked out areas on both sides of the bridge deck 

joints as indicated on the plans. 

2.0 MATERIALS 

Provide materials that comply with the following minimum requirements at 14 days (or at 

the end of the specified curing time). 

 

ELASTOMERIC CONCRETE 

PROPERTIES 
TEST METHOD 

MINIMUM 

REQUIREMENT 

Compressive Strength, psi ASTM D695 2000 

5% Deflection Resilience ASTM D695 95 

Splitting Tensile Strength, psi ASTM D3967 625 

Bond Strength to Concrete, psi ASTM D882 (D882M) 450 

Durometer Hardness ASTM D2240 50 
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BINDER PROPERTIES 

(without aggregate) 
TEST METHOD 

MINIMUM 

REQUIREMENT 

Tensile Strength, psi ASTM D638 1000 

Ultimate Elongation ASTM D638 150%  

Tear Resistance, lb/in ASTM D624 200 

In addition to the requirements above, the elastomeric concrete must be resistant to water, 

chemical, UV and ozone exposure and withstand temperature extremes.  Elastomeric 

concrete systems requiring preheated aggregates are not allowed. 

3.0 PREQUALIFICATION 

Manufacturers of elastomeric concrete materials shall submit samples (including aggregate, 

primer and binder materials) and a Type 3 certification in accordance with Article 106-3 of 

the Standard Specifications for prequalification to: 

 

North Carolina Department of Transportation 

Materials and Tests Unit 

1801 Blue Ridge Road 

Raleigh, NC   27607 

Prequalification will be determined for the system.  Individual components will not be 

evaluated, nor will individual components of previously evaluated systems be deemed 

prequalified for use. 

The submitted binder (a minimum volume of 1 gallon) and corresponding aggregate 

samples will be evaluated for compliance with the Materials requirements specified above.  

Systems satisfying all of the Materials requirements will be prequalified for a one year 

period.  Before the end of this period new product samples shall be resubmitted for 

prequalification evaluation.   

If, at any time, any formulation or component modifications are made to a prequalified 

system that system will no longer be approved for use. 

4.0 INSTALLATION 

The elastomeric concrete shall not be placed until the reinforced concrete deck slab has 

cured for seven full days and reached a minimum strength of 3000 psi. 

Provide a manufacturer’s representative at the bridge site during the installation of the 

elastomeric concrete to ensure that all steps being performed comply with all manufacturer 

installation requirements including, but not limited to weather conditions (ambient 

temperature, relative humidity, precipitation, wind, etc), concrete deck surface preparation, 

binder and aggregate mixing, primer application, elastomeric concrete placement, curing 

conditions and minimum curing time before joint exposure to traffic.  Do not place 

elastomeric concrete if the ambient air or surface temperature is below 45F. 
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Prepare the concrete surface within 48 hours prior to placing the elastomeric concrete.  

Before placing the elastomeric concrete, all concrete surfaces shall be thoroughly cleaned 

and dry.  Sandblast the concrete surface in the blockout and clear the surface of all loose 

debris.  Do not place the elastomeric concrete until the surface preparation is completed and 

approved.   

Prepare and apply a primer, as per manufacturer’s recommendations, to all concrete faces to 

be in contact with elastomeric concrete, and to areas specified by the manufacturer. 

Prepare, batch, and place the elastomeric concrete in accordance with the manufacturer’s 

instructions.  Place the elastomeric concrete in the areas specified on the plans while the 

primer is still tacky and within 2 hours after applying the primer.  Trowel the elastomeric 

concrete to a smooth finish. 

The joint opening in the elastomeric concrete shall match the formed opening in the 

concrete deck prior to sawing the joint. 

5.0 FIELD SAMPLING 

Provide additional production material to allow freshly mixed elastomeric concrete to be 

sampled for acceptance.  A minimum of six 2 inch cube molds and three 3x6 inch cylinders 

will be taken by the Department for each day’s production.  Compression, splitting tensile, 

and durometer hardness testing will be performed by the Department to determine 

acceptance.  Materials failing to meet the requirements listed above are subject to removal 

and replacement at no cost to the Department. 

6.0 BASIS OF PAYMENT 

No separate payment will be made for elastomeric concrete.  The lump sum contract price 

bid for “Foam Joint Seals” or “Synthetic Rubber Expansion Joint Seal” will be full 

compensation for furnishing and placing the Elastomeric Concrete. 

 

SHOTCRETE REPAIRS (12-5-12) 

GENERAL 

The work covered by this Special Provision consists of removing deteriorated concrete 

from the structure in accordance with the limits, depth and details shown on the plans, 

described herein and as established by the Engineer.  This work also includes removing and 

disposing all loose debris, cleaning and repairing reinforcing steel and applying shotcrete. 

The location and extent of repairs shown on the plans are general in nature.  The Engineer 

shall determine the extent of removal in the field based on an evaluation of the condition of 

the exposed surfaces. 

Any portion of the structure that is damaged from construction operations shall be repaired 

to the Engineer’s satisfaction, at no extra cost to the Department.   
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MATERIAL REQUIREMENTS 

Use prepackaged shotcrete conforming to the requirements of ASTM C1480, the applicable 

sections of the Standard Specifications and the following: 
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es are not allowed unless approved by the Engineer.  Store shotcrete in an environment 

where temperatures remain above 40°F and less than 95°F      

All equipment must operate in accordance with the manufacturer's specifications and 

material must be placed within the recommended time. 

QUALITY CONTROL 

A. Qualification of Shotcrete Contractor 

The shotcrete Contractor shall provide proof of experience by submitting a description 

of jobs similar in size and character that have been completed within the last 5 years.  

The name, address and telephone number of references for the submitted projects shall 

also be furnished.  Failure to provide appropriate documentation will result in the 

rejection of the proposed shotcrete contractor. 

B. Qualification of Nozzleman 

The shotcrete Contractor’s nozzleman shall be certified by the American Concrete 

Institute (ACI).  Submit proof of certification to the Engineer prior to beginning repair 

work. The nozzleman shall maintain certification at all times while work is being 

performed for the Department.  Failure to provide and maintain certification will result 

in the rejection of the proposed nozzleman. 

Test Description Test Method Age (Days) 
Specified 

Requirements 

Silica Fume (%) ASTM C1240 - 10 (Max.) 

Water/Cementitious Materials Ratio - - 0.40 (Max.) 

Air Content - As Shot (%) ASTM C231 - 4 ± 1 

Slump - As Shot (Range in inches) ASTM C143 - 2 - 3 

Minimum Compressive Strength (psi)  ASTM C39 
7 

28 

3,000 

5,000 

Minimum Bond Pull-off Strength (psi) ASTM C1583 28 145 

Rapid Chloride Permeability Tests 

(range in coulombs) 
ASTM C1202 - 100 - 1000 
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TEMPORARY WORK PLATFORM  

Prior to beginning any repair work, provide details for a sufficiently sized temporary work 

platform at each repair location.  Design steel members to meet the requirements of the 

American Institute of Steel Construction Manual.  Design timber members in accordance 

with the “National Design Specification for Stress-Grade Lumber and Its Fastenings” of the 

National Forest Products Association.  Submit the platform design and plans for review and 

approval.  The design and plans shall be sealed and signed by a North Carolina registered 

Professional Engineer.  Do not install the platform until the design and plans are approved.  

Drilling holes in the superstructure for the purpose of attaching the platform is prohibited.  

Upon completion of work, remove all anchorages in the substructure and repair the 

substructure at no additional cost to the Department. 

SURFACE PREPARATION 

Prior to starting the repair operation, delineate all surfaces and areas assumed to be 

deteriorated by visually examining and sounding the concrete surface with a hammer or 

other approved method.  The Engineer is the sole judge in determining the limits of 

deterioration. 

Prior to removal, introduce a shallow saw cut approximately ½” in depth around the repair 

area at right angles to the concrete surface.  Remove all deteriorated concrete 1 inch below 

the reinforcing steel with a 17 lb (maximum) pneumatic hammer with points that do not 

exceed the width of the shank or with hand picks or chisels as directed by the Engineer.  Do 

not cut or remove the existing reinforcing steel.  Unless specifically directed by the 

Engineer, do not remove concrete deeper than 1 inch below the reinforcing steel. 

Abrasive blast all exposed concrete surfaces and existing reinforcing steel in repair areas to 

remove all debris, loose concrete, loose mortar, rust, scale, etc.  Use a wire brush to clean 

all exposed reinforcing steel.  After sandblasting examine the reinforcing steel to ensure at 

least 90% of the original diameter remains.  If there is more than 10% reduction in the 

rebar diameter, splice in and securely tie supplemental reinforcing bars as directed by the 

Engineer.   

Provide welded stainless wire fabric at each repair area larger than one square foot if the 

depth of the repair exceeds 2 inches from the “As Built” outside face.  Provide a minimum 

4" x 4" - 12 gage stainless welded wire fabric unless otherwise shown on the plans.  

Rigidly secure the welded wire fabric to existing steel or to 3/16" diameter stainless hook 

fasteners adequately spaced to prevent sagging.  Encase the welded wire fabric in shotcrete 

a minimum depth of 1½ inches. 

The contractor has the option to use synthetic fiber reinforcement as an alternate to welded 

wire fabric if attaching welded wire fabric is impractical or if approved by the Engineer.  

Welded wire fabric and synthetic fiber reinforcement shall not be used in the same repair 

area. 

Thoroughly clean the repair area of all dirt, grease, oil or foreign matter, and remove all 

loose or weakened material before applying shotcrete.  Saturate the repair area with clean 
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water the day before applying shotcrete.  Bring the wetted surface to a saturated surface dry 

(SSD) condition prior to applying shotcrete and maintain this condition until the 

application begins.  Use a blowpipe to facilitate removal of free surface water.  Only oil-

free compressed air is to be used in the blowpipe. 

The time between removal of deteriorated concrete and applying shotcrete shall not exceed 

5 days. If the time allowance exceeds 5 days, prepare the surface at the direction of the 

Engineer before applying shotcrete. 

APPLICATION AND SURFACE FINISH  

Apply shotcrete only when the surface temperature of the repair area is greater than 40°F 

and less than 95°F.  Do not apply shotcrete to frosted surfaces.  Maintain shotcrete at a 

minimum temperature of 40°F for 3 days after placement. 

Apply shotcrete in layers. The properties of the applied shotcrete determine the proper 

thickness of each layer or lift. 

The nozzleman should hold the nozzle 3 to 4 feet from the surface being covered in a 

position that ensures the shotcrete strikes at right angles to the surface being covered 

without excessive impact.  The nozzleman shall maintain the water amount at a practicable 

minimum, so the mix properly adheres to the repair area.  Water content should not become 

high enough to cause the mix to sag or fall from vertical or inclined surfaces, or to separate 

in horizontal layers. 

Use shooting wires or guide strips that do not entrap rebound sand.  Use guide wires to 

provide a positive means of checking the total thickness of the shotcrete applied. Remove 

the guide wires prior to the final finish coat. 

To avoid leaving sand pockets in the shotcrete, blow or rake off sand that rebounds and 

does not fall clear of the work, or which collects in pockets in the work.  Do not reuse 

rebound material in the work. 

If a work stoppage longer than 2 hours takes place on any shotcrete layer prior to the time it 

has been built up to required thickness, saturate the area with clean water and use a 

blowpipe as outlined previously, prior to continuing with the remaining shotcrete course.  

Do not apply shotcrete to a dry surface. 

Finish all repaired areas, including chamfered edges, as close as practicable to their original 

“As Built” dimensions and configuration.  Provide a minimum 2" of cover for reinforcing 

steel exposed during repair.  Slightly build up and trim shotcrete to the final surface by 

cutting with the leading edge of a sharp trowel.  Use a rubber float to correct any 

imperfections.  Limit work on the finished surface to correcting imperfections caused by 

trowel cutting. 

Immediately after bringing shotcrete surfaces to final thickness, thoroughly check for sags, 

bridging, and other deficiencies.  Repair any imperfections at the direction of the Engineer. 
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Prevent finished shotcrete from drying out by maintaining 95% relative humidity at the 

repair and surrounding areas by fogging, moist curing or other approved means for seven 

days. 

MATERIAL TESTING & ACCEPTANCE 

Each day shotcreting takes place, the nozzleman shall shoot one 18" x 18" x 3" test panel in 

the same position as the repair work that is being done to demonstrate the shotcrete is being 

applied properly.  Store, handle and cure the test panel in the same manner as the repaired 

substructure. 

Approximately 72 hours after completing the final shotcrete placement, thoroughly test the 

surface with a hammer.  At this time, the repair area should have sufficient strength for all 

sound sections to ring sharply.  Remove and replace any unsound portions prior to the final 

inspection of the work.  No additional compensation will be provided for removal and 

replacement of unsound shotcrete. 

After 7 days, core three 3" diameter samples from each test panel and from the repaired 

structure as directed by the Engineer.  Any cores taken from the structure shall penetrate 

into the existing structure concrete at least 2 inches.  Cores shall be inspected for 

delamination, sand pockets, tested for bond strength and compressive strength.  If a core 

taken from a repaired structure unit indicates unsatisfactory application or performance of 

the shotcrete, take additional cores from the applicable structure unit(s) for additional 

evaluation and testing as directed by the Engineer.  Any repair work failing to meet the 

requirements of this provision will be rejected and the Contractor shall implement a 

remediation plan to correct the deficiency at no additional cost to the Department.  No extra 

payment will be provided for drilling extra cores.  Patch all core holes in repaired structure 

units to the satisfaction of the Engineer.  All material testing, core testing and sampling will 

be done by the Materials and Tests Unit of North Carolina Department of Transportation. 

MEASUREMENT AND PAYMENT 

Shotcrete Repairs will be measured and paid for at the contract unit price bid per cubic foot 

and will be full compensation for removal, containment and disposal off-site of unsound 

concrete including the cost of materials, labor, tools, equipment and incidentals necessary 

to complete the repair work.  Depth will be measured from the original outside concrete 

face.  The Contractor and Engineer will measure quantities after removal of unsound 

concrete and before application of repair material.  Payment will also include the cost of 

sandblasting, surface cleaning and preparation, cleaning of reinforcing steel, placement of 

new steel, cost of temporary work platform, testing for soundness, curing of shotcrete and 

taking core samples from the test panels and substructure units. 

Payment will be made under: 

Pay Item Pay Unit 

Shotcrete Repair Cubic Feet 
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EPOXY RESIN INJECTION (12-5-12) 

1.0 GENERAL 

For repairing cracks, an approved applicator is required to perform the epoxy resin 

injection.  Make certain the supervisor and the workmen have completed an instruction 

program in the methods of restoring concrete structures utilizing the epoxy injection 

process and have a record of satisfactory performance on similar projects. 

The applicator furnishes all materials, tools, equipment, appliances, labor and supervision 

required when repairing cracks with the injection of an epoxy resin adhesive. 

2.0 SCOPE OF WORK 

Using Epoxy Resin Injection, repair all cracks 5 mils (125 µm) wide or greater in the 

interior bent columns and caps and in the end bent caps as shown on the plans. 

Repair any crack, void, honeycomb or spall area unsuitable for repair by injection with 

epoxy mortar. 

3.0 COOPERATION 

Cooperate and coordinate with the Technical Representative of the epoxy resin 

manufacturer for satisfactory performance of the work. 

Have the Technical Representative present when the job begins and until the Engineer is 

assured that his service is no longer needed. 

The expense of having this representative on the job is the Contractor’s responsibility and 

no direct payment will be made for this expense. 

4.0 TESTING 

The North Carolina Department of Transportation Materials and Tests Unit will obtain 

cores from the repaired concrete for testing.  If the failure plane is located at the repaired 

crack, a minimum compressive strength of 3000 psi is required of these cores. 

5.0 MATERIAL PROPERTIES 

Provide a two-component structural epoxy adhesive for injection into cracks or other voids.  

Provide modified epoxy resin (Component “A”) that conforms to the following 

requirements: 

 Test Method Specification 

Requirements 

Viscosity @ 40 ± 3°F, cps 
Brookfield RVT Spindle 

No. 4 @ 20 rpm 
6000 - 8000 

Viscosity @ 77 ± 3°F, cps Brookfield RVT Spindle 400 - 700 
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No. 2 @ 20 rpm 

Epoxide Equivalent Weight ASTM D1652 152 - 168 

Ash Content, % ASTM D482 1 max. 

Provide the amine curing agent (Component “B”) used with the epoxy resin that meets the 

following requirements: 

 Test Method Specification 

Requirements 

Viscosity @ 40 ± 3°F, cps 
Brookfield RVT Spindle 

No. 2 @ 20 rpm 
700 - 1400 

Viscosity @ 77 ± 3°F, cps 
Brookfield RVT Spindle 

No. 2 @ 20 rpm 
105 - 240 

Amine Value, mg KOH/g ASTM D664* 490 - 560 

Ash Content, % ASTM D482 1 max. 

 Method modified to use perchloric acid in acetic acid. 

Certify that the Uncured Adhesive, when mixed in the mix ratio that the material supplier 

specifies, has the following properties: 

Pot Life (60 gram mass) 

@ 77 ± 3°F - 15 minutes minimum 

@ 100 ± 3°F - 5 minutes minimum 

Certify that the Adhesive, when cured for 7 days at 77 ± 3°F unless otherwise specified, 

has the following properties: 

 Test Method Specification Requirements 

Ultimate Tensile Strength ASTM D638 7000 psi (min.) 

Tensile Elongation at Break ASTM D638 4% max. 

Flexural Strength ASTM D790 10,000 psi (min.) 

Flexural Modulus ASTM D790 3.5 x 10
5
 psi 

Compressive Yield Strength ASTM D695 11,000 psi (min.) 

Compressive Modulus ASTM D695 2.0 - 3.5 x 10
5
 psi 

Heat Deflection Temperature 

Cured 28 days @ 77 ± 3°F 
ASTM D648* 

125°F min. 

135°F  min. 

Slant Shear Strength, 

5000 psi (34.5 MPa) 

compressive strength 

concrete 

AASHTO T237 

 

Cured 3 days @ 40°F 

wet concrete 

 
3500 psi (min.) 

Cured 7 days @ 40°F 

wet concrete 

 
4000 psi (min.) 
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Cured 1 day @ 77°F 

dry concrete 

 
5000 psi (min.) 

 Cure test specimens so that the peak exothermic temperature of the adhesive does not 

exceed 77°F. 

Use an epoxy bonding agent, as specified for epoxy mortar, as the surface seal (used to 

confine the epoxy resin during injection). 

6.0 EQUIPMENT FOR INJECTION 

Use portable positive displacement type pumps with interlock to provide positive ratio 

control of exact proportions of the two components at the nozzle to meter and mix the two 

injection adhesive components and inject the mixed adhesive into the crack.  Use electric or 

air powered pumps that provide in-line metering and mixing. 

Use injection equipment with automatic pressure control capable of discharging the mixed 

adhesive at any pre-set pressure up to 200   5 psi and equipped with a manual pressure 

control override. 

Use equipment capable of maintaining the volume ratio for the injection adhesive as 

prescribed by the manufacturer.  A tolerance of  5% by volume at any discharge pressure 

up to 200 psi is permitted. 

Provide injection equipment with sensors on both the Component A and B reservoirs that 

automatically stop the machine when only one component is being pumped to the mixing 

head. 

7.0 PREPARATION 

Follow these steps prior to injecting the epoxy resin: 

Remove all dirt, dust, grease, oil, efflorescence and other foreign matter detrimental to the 

bond of the epoxy injection surface seal system from the surfaces adjacent to the cracks 

or other areas of application.  Acids and corrosives are not permitted. 

Provide entry ports along the crack at intervals not less than the thickness of the concrete at 

that location. 

Apply surface seal material to the face of the crack between the entry ports.  For through 

cracks, apply surface seal to both faces. 

Allow enough time for the surface seal material to gain adequate strength before 

proceeding with the injection. 

8.0 EPOXY INJECTION 

Begin epoxy adhesive injection in vertical cracks at the lower entry port and continue until 

the epoxy adhesive appears at the next higher entry port adjacent to the entry port being 

pumped. 
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Begin epoxy adhesive injection in horizontal cracks at one end of the crack and continue as 

long as the injection equipment meter indicates adhesive is being dispensed or until 

adhesive shows at the next entry port. 

When epoxy adhesive appears at the next adjacent port, stop the current injection and 

transfer the epoxy injection to the next adjacent port where epoxy adhesive appeared. 

Perform epoxy adhesive injection continuously until cracks are completely filled. 

If port to port travel of epoxy adhesive is not indicated, immediately stop the work and 

notify the Engineer. 

9.0 FINISHING 

When cracks are completely filled, allow the epoxy adhesive to cure for sufficient time to 

allow the removal of the surface seal without any draining or runback of epoxy material 

from the cracks. 

Remove the surface seal material and injection adhesive runs or spills from concrete 

surfaces. 

Finish the face of the crack flush to the adjacent concrete, removing any indentations or 

protrusions caused by the placement of entry ports. 

10.0 BASIS OF PAYMENT 

Payment for epoxy resin injection will be at the contract unit price per linear foot for 

“Epoxy Resin Injection”.  Such payment will be full compensation for all materials, tools, 

equipment, labor, and for all incidentals necessary to complete the work. 

 

GROUT FOR STRUCTURES (9-30-11) 

1.0 DESCRIPTION 

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys, 

dowel holes and recesses for structures.  This provision does not apply to grout placed in 

post-tensioning ducts for bridge beams, girders, or decks.  Mix and place grout in accordance 

with the manufacturer’s recommendations, the applicable sections of the Standard 

Specifications and this provision. 

2.0 MATERIAL REQUIREMENTS 

Use a Department approved pre-packaged, non-shrink, non-metallic grout.  Contact the 

Materials and Tests Unit for a list of approved pre-packaged grouts and consult the 

manufacturer to determine if the pre-packaged grout selected is suitable for the required 

application. 

When using an approved pre-packaged grout, a grout mix design submittal is not required. 
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The grout shall be free of soluble chlorides and contain less than one percent soluble sulfate.  

Supply water in compliance with Article 1024-4 of the Standard Specifications. 

Aggregate may be added to the mix only where recommended or permitted by the 

manufacturer and Engineer.  The quantity and gradation of the aggregate shall be in 

accordance with the manufacturer’s recommendations. 

Admixtures, if approved by the Department, shall be used in accordance with the 

manufacturer’s recommendations.  The manufacture date shall be clearly stamped on each 

container.  Admixtures with an expired shelf life shall not be used. 

The Engineer reserves the right to reject material based on unsatisfactory performance. 

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM 

C266. 

Test the expansion and shrinkage of the grout in accordance with ASTM C1090.  The grout 

shall expand no more than 0.2% and shall exhibit no shrinkage.  Furnish a Type 4 material 

certification showing results of tests conducted to determine the properties listed in the 

Standard Specifications and to assure the material is non-shrink. 

Unless required elsewhere in the contract the compressive strength at 3 days shall be at least 

5000 psi.  Compressive strength in the laboratory shall be determined in accordance with 

ASTM C109 except the test mix shall contain only water and the dry manufactured material.  

Compressive strength in the field will be determined by molding and testing 4” x 8” 

cylinders in accordance with AASHTO T22.  Construction loading and traffic loading shall 

not be allowed until the 3 day compressive strength is achieved. 

When tested in accordance with ASTM C666, Procedure A, the durability factor of the grout 

shall not be less than 80. 

3.0 SAMPLING AND PLACEMENT 

Place and maintain components in final position until grout placement is complete and 

accepted.  Concrete surfaces to receive grout shall be free of defective concrete, laitance, oil, 

grease and other foreign matter.  Saturate concrete surfaces with clean water and remove 

excess water prior to placing grout. 

Do not place grout if the grout temperature is less than 50F or more than 90F or if the air 

temperature measured at the location of the grouting operation in the shade away from 

artificial heat is below 45°F. 

Provide grout at a rate that permits proper handling, placing and finishing in accordance with 

the manufacturer’s recommendations unless directed otherwise by the Engineer.  Use grout 

free of any lumps and undispersed cement.  Agitate grout continuously before placement. 

Control grout delivery so the interval between placing batches in the same component does 

not exceed 20 minutes. 
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The Engineer will determine the locations to sample grout and the number and type of 

samples collected for field and laboratory testing.  The compressive strength of the grout will 

be considered the average compressive strength test results of 3 cube or 2 cylinder specimens 

at 28 days. 

4.0 BASIS OF PAYMENT 

No separate payment will be made for “Grout for Structures”.  The cost of the material, 

equipment, labor, placement, and any incidentals necessary to complete the work shall be 

considered incidental to the structure item requiring grout. 

 

BRIDGE JACKING         (SPECIAL) 

1.0     DESCRIPTION 

This work shall consist of furnishing all engineering, labor, equipment and materials 

necessary for construction and subsequent removal of jacking support system, including 

jacks, jack supports, shims and all necessary blocking. Included under this item shall be all 

work to raise and support the existing structures as specified on the plans and as noted 

herein. 

2.0    UTILITY COORDINATION 

Utility owners with active utilities on the bridge shall be notified by the contractor of the 

jacking operation 30 days before the operation begins. 

3.0    SCOPE OF WORK 

Work for bridge jacking includes calculation of existing bridge loads and designing proper 

strength jacking scheme, setting blocking and jacks, jacking bridge girders, mechanically 

locking jacks, and lowering bridge spans onto new bearing assemblies. 

Prior to bridge jacking, complete all diaphragm modifications necessary at the pier being 

jacked.  If a span connected to an end bent is to be jacked, ensure the curtain wall is either 

clear of the girders, or fully free to move with the jacked span prior to jacking.  Jack all 

girders in the span being raised. Lock jacks and install blocking while the bridge is in the 

raised condition. While in the raised condition, repair beams components. Follow bridge 

plans for other work that may be required. Complete diaphragm work as needed.  All 

bridge jacking operations shall be complete before new deck overlay is placed on the 

existing structure.  

Submit calculation, working drawings and jacking procedure to the Engineer for review 

and approval prior to the start of work. Working drawings and all calculations pertaining to 

determination of all applied loads for the required jacking scheme shall be sealed by a 

Professional Engineer currently licensed in the state of North Carolina 
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4.0    BASIS OF PAYMENT 

 

Payment will be made at the price bid for each set-up to complete Bridge Jacking as shown 

in the contract plans. The price per each jacking set-up will be full compensation for all 

materials, equipment, tools, labor, and incidentals necessary to complete the work of this 

scope, including any jacking frames, jacking plates and concrete repair required due to 

jacking operations.  

 

Pay Item     Pay Unit 
Bridge Jacking               Each 

 

 

BEAM REPAIR (SPECIAL) 

 

1.0 GENERAL  

Cut and remove deteriorated beam portions at locations determined by Engineer, after 

blasting and priming for new paint system. The Engineer will determine the extent of the 

section to be removed. The repaired beam section shall be inspected by NCDOT during fit-

up and approved before welding the new section may begin. After approval of the fit-up 

beam section, weld fit-up beam section into place. Welding shall be performed by certified 

welders as specified in the Standard Specifications.  

2.0 CONTAINMENT SYSTEM 

An approved containment system must be installed prior to beginning work. See the 

Containment System section of Painting Existing Structure Special Provisions regarding 

loading, design, and submittal requirements for the containment system. 

3.0 FIELD ALTERATIONS  

Since this repair involves working with an existing structure where the dimensions may vary 

throughout the structure, the contractor should expect and shall be prepared to make 

alterations in the field. This includes, but not limited to, having qualified personnel on hand 

to perform necessary alterations and having extra material on hand (or the ability to procure 

extra material in a timely manner). All such alterations shall be brought to the attention of the 

engineer and agreed upon prior to alteration.  

4.0 BASIS OF PAYMENT  

Payment will be made at the contract price bid per pounds structural steel used for Structural 

Steel for Beam Repair. Such payment will be full compensation for all materials, equipment, 

tools, labor, welding, miscellaneous steel and incidentals necessary to complete the work. 

 

SUBMITTAL OF WORKING DRAWINGS (6-19-15) 

2.0 GENERAL 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications 

and this provision.  For this provision, “submittals” refers to only those listed in this 

provision.  The list of submittals contained herein does not represent a list of required 
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submittals for the project.  Submittals are only necessary for those items as required by the 

contract.  Make submittals that are not specifically noted in this provision directly to the 

Engineer.  Either the Structures Management Unit or the Geotechnical Engineering Unit or 

both units will jointly review submittals. 

If a submittal contains variations from plan details or specifications or significantly affects 

project cost, field construction or operations, discuss the submittal with and submit all 

copies to the Engineer.  State the reason for the proposed variation in the submittal.  To 

minimize review time, make sure all submittals are complete when initially submitted.  

Provide a contact name and information with each submittal.  Direct any questions 

regarding submittal requirements to the Engineer, Structures Management Unit contacts or 

the Geotechnical Engineering Unit contacts noted below. 

In order to facilitate in-plant inspection by NCDOT and approval of working drawings, 

provide the name, address and telephone number of the facility where fabrication will 

actually be done if different than shown on the title block of the submitted working 

drawings.  This includes, but is not limited to, precast concrete items, prestressed concrete 

items and fabricated steel or aluminum items. 

3.0 ADDRESSES AND CONTACTS 

For submittals to the Structures Management Unit, use the following addresses: 

Via US mail: Via other delivery service: 

Mr. T. K. Koch, P. E. Mr. T. K. Koch, P. E. 

State Structures Engineer State Structures Engineer 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Structures Management Unit Structures Management Unit 

1581 Mail Service Center 1000 Birch Ridge Drive 

Raleigh, NC  27699-1581 Raleigh, NC  27610 

Attention:  Mr. P. D. Lambert, P. E. Attention:  Mr. P. D. Lambert, P. E. 

Submittals may also be made via email.   

Send submittals to: 

plambert@ncdot.gov        (Paul Lambert) 

Send an additional e-copy of the submittal to the following address: 

jgaither@ncdot.gov           (James Gaither) 

mrorie@ncdot.gov            (Madonna Rorie) 

For submittals to the Geotechnical Engineering Unit, use the following addresses: 

For projects in Divisions 1-7, use the following Eastern Regional Office address: 

Via US mail: Via other delivery service: 

Mr. K. J. Kim, Ph. D., P. E. Mr. K. J. Kim, Ph. D., P. E. 

mailto:plambert@ncdot.gov
mailto:jgaither@ncdot.gov
mailto:mrorie@ncdot.gov
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Eastern Regional Geotechnical Eastern Regional Geotechnical 

Manager Manager 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Geotechnical Engineering Unit Geotechnical Engineering Unit 

Eastern Regional Office Eastern Regional Office 

1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 

Raleigh, NC  27699-1570 Garner, NC  27529 

For projects in Divisions 8-14, use the following Western Regional Office address: 

Via US mail: Via other delivery service: 

Mr. Eric Williams, P. E. Mr. Eric Williams, P. E. 

Western Regional Geotechnical Western Region Geotechnical 

Manager Manager 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Geotechnical Engineering Unit Geotechnical Engineering Unit 

Western Regional Office Western Regional Office 

5253 Z Max Boulevard 5253 Z Max Boulevard 

Harrisburg, NC  28075 Harrisburg, NC  28075 

The status of the review of structure-related submittals sent to the Structures Management 

Unit can be viewed from the Unit’s web site, via the “Drawing Submittal Status” link. 

Direct any questions concerning submittal review status, review comments or drawing 

markups to the following contacts: 

 

Primary Structures Contact:  Paul Lambert    (919) 707 – 6407 

   (919) 250 – 4082 facsimile 

   plambert@ncdot.gov 

Secondary Structures Contacts:               James Gaither  (919) 707 – 6409 

                        Madonna Rorie (919) 707 – 6508 

      

Eastern Regional Geotechnical Contact (Divisions 1-7): 

                        K. J. Kim  (919) 662 – 4710 

                        (919) 662 – 3095 facsimile 

                        kkim@ncdot.gov 

 

Western Regional Geotechnical Contact (Divisions 8-14): 

                        Eric Williams  (704) 455 – 8902 

                        (704) 455 – 8912  facsimile 

                        ewilliams3@ncdot.gov 

4.0 SUBMITTAL COPIES 

Furnish one complete copy of each submittal, including all attachments, to the Engineer.  

At the same time, submit the number of hard copies shown below of the same complete 

mailto:plambert@ncdot.gov
mailto:mmulla@ncdot.gov
mailto:ewilliams3@ncdot.gov
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submittal directly to the Structures Management Unit and/or the Geotechnical Engineering 

Unit. 

The first table below covers “Structure Submittals”.  The Engineer will receive review 

comments and drawing markups for these submittals from the Structures Management 

Unit.  The second table in this section covers “Geotechnical Submittals”.  The Engineer 

will receive review comments and drawing markups for these submittals from the 

Geotechnical Engineering Unit. 

Unless otherwise required, submit one set of supporting calculations to either the Structures 

Management Unit or the Geotechnical Engineering Unit unless both units require submittal 

copies in which case submit a set of supporting calculations to each unit.  Provide 

additional copies of any submittal as directed. 

 

STRUCTURE SUBMITTALS 

 

Submittal 

Copies 

Required by 

Structures 

Management 

Unit 

Copies 

Required by 

Geotechnical 

Engineering 

Unit 

Contract Reference 

Requiring Submittal 
1
 

Arch Culvert Falsework 5 0 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Box Culvert Falsework 
7 5 0 

Plan Note, SN Sheet & 

“Falsework and Formwork” 

Cofferdams 6 2 Article 410-4 

Foam Joint Seals 
6
 9 0 “Foam Joint Seals” 

Expansion Joint Seals 

(hold down plate type with base 

angle) 

9 0 “Expansion Joint Seals” 

Expansion Joint Seals 

(modular) 
2, then 9 0 

“Modular Expansion Joint 

Seals” 

    

 

Expansion Joint Seals 

(strip seals) 

 

9 

 

0 

 

“Strip Seals” 

Falsework & Forms 
2
 

(substructure) 
8 0 

Article 420-3 & “Falsework 

and Formwork” 

Falsework & Forms 

(superstructure) 
8 0 

Article 420-3 & “Falsework 

and Formwork” 

Girder Erection over Railroad 5 0 Railroad Provisions 
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Maintenance and Protection of 

Traffic Beneath Proposed 

Structure 

8 0 

“Maintenance and 

Protection of Traffic 

Beneath Proposed Structure 

at Station ___” 

Metal Bridge Railing 8 0 Plan Note 

Metal Stay-in-Place Forms 8 0 Article 420-3 

Metalwork for Elastomeric 

Bearings 
4,5

 
7 0 Article 1072-8 

Miscellaneous Metalwork 
4,5

 7 0 Article 1072-8 

Disc Bearings 
4
 8 0 “Disc Bearings” 

Overhead and Digital Message 

Signs (DMS) (metalwork and 

foundations) 

13 0 Applicable Provisions 

Placement of Equipment on 

Structures (cranes, etc.) 
7 0 Article 420-20 

Precast Concrete Box Culverts  
2, then 

1 reproducible 
0 

“Optional Precast 

Reinforced Concrete Box 

Culvert at Station ___” 

Prestressed Concrete Cored Slab 

(detensioning sequences) 
3
 

6 0 Article 1078-11 

Prestressed Concrete Deck Panels  
6 and 

1 reproducible 
0 Article 420-3 

Prestressed Concrete Girder 

(strand elongation and 

detensioning sequences) 

6 0 
Articles 1078-8 and 1078-

11 

Removal of Existing Structure 

over Railroad 
5 0 Railroad Provisions 

 

Revised Bridge Deck Plans 

(adaptation to prestressed deck 

panels) 

 

2, then 

1 reproducible 

 

0 

 

Article 420-3 

Revised Bridge Deck Plans 

(adaptation to modular 

expansion joint seals) 

2, then 

1 reproducible 
0 

“Modular Expansion Joint 

Seals” 

Sound Barrier Wall (precast 

items) 
10 0 

Article 1077-2 &      

“Sound Barrier Wall” 

Sound Barrier Wall Steel 

Fabrication Plans 
5
 

7 0 
Article 1072-8 &  

“Sound Barrier Wall” 



BP-5500R  ST-50 Forsyth County 

 

  
 

Structural Steel 
4
 2, then 7 0 Article 1072-8 

Temporary Detour Structures 10 2 

Article 400-3 & 

“Construction, 

Maintenance and Removal 

of Temporary Structure at 

Station ____” 

TFE Expansion Bearings 
4
 8 0 Article 1072-8 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 

required.  References in quotes refer to the provision by that name.  Articles refer to the 

Standard Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 

3. Submittals for these items may not be required.  A list of pre-approved sequences is available 

from the producer or the Materials & Tests Unit. 

4. The fabricator may submit these items directly to the Structures Management Unit. 

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard 

Specifications are not required for these items. 

6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of 

Proposed Material are required.  See Section 5.A of the referenced provision. 

7. Submittals are necessary only when the top slab thickness is 18” or greater. 

 

GEOTECHNICAL SUBMITTALS 

 

Submittal
 

Copies 

Required by 

Geotechnical 

Engineering 

Unit  

Copies 

Required by 

Structures 

Management 

Unit 

Contract Reference 

Requiring Submittal 
1
 

Drilled Pier Construction Plans 
2 1 0 Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) 

Reports 
2 1 0 Subarticle 411-5(A)(2) 

Pile Driving Equipment Data 

Forms 
2,3 1 0 Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) 

Reports 
2 1 0 Subarticle 450-3(F)(3) 
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Retaining Walls 
4 8 drawings,   

2 calculations 
2 drawings Applicable Provisions 

Temporary Shoring 
4 5 drawings,   

2 calculations 
2 drawings 

“Temporary Shoring” & 

“Temporary Soil Nail 

Walls” 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 

required.  References in quotes refer to the provision by that name.  Subarticles refer to the 

Standard Specifications. 

2. Submit one hard copy of submittal to the Engineer.  Submit a second copy of submittal 

electronically (PDF via email) or by facsimile, US mail or other delivery service to the 

appropriate Geotechnical Engineering Unit regional office.  Electronic submission is 

preferred. 

3. The Pile Driving Equipment Data Form is available from: 

https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx 

See second page of form for submittal instructions. 

 

4. Electronic copy of submittal is required.  See referenced provision. 

 

 

FALSEWORK AND FORMWORK              (4-5-12) 

1.0 DESCRIPTION 

Use this Special Provision as a guide to develop temporary works submittals required by the 

Standard Specifications or other provisions; no additional submittals are required herein.  

Such temporary works include, but are not limited to, falsework and formwork. 

Falsework is any temporary construction used to support the permanent structure until it 

becomes self-supporting.  Formwork is the temporary structure or mold used to retain plastic 

or fluid concrete in its designated shape until it hardens.  Access scaffolding is a temporary 

structure that functions as a work platform that supports construction personnel, materials, 

and tools, but is not intended to support the structure.  Scaffolding systems that are used to 

temporarily support permanent structures (as opposed to functioning as work platforms) are 

considered to be falsework under the definitions given.  Shoring is a component of falsework 

such as horizontal, vertical, or inclined support members.  Where the term “temporary 

works” is used, it includes all of the temporary facilities used in bridge construction that do 

not become part of the permanent structure. 

Design and construct safe and adequate temporary works that will support all loads imposed 

and provide the necessary rigidity to achieve the lines and grades shown on the plans in the 

final structure. 

https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx
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2.0 MATERIALS 

Select materials suitable for temporary works; however, select materials that also ensure the 

safety and quality required by the design assumptions.  The Engineer has authority to reject 

material on the basis of its condition, inappropriate use, safety, or nonconformance with the 

plans.  Clearly identify allowable loads or stresses for all materials or manufactured devices 

on the plans. Revise the plan and notify the Engineer if any change to materials or material 

strengths is required. 

3.0 DESIGN REQUIREMENTS 

A. Working Drawings 

Provide working drawings for items as specified in the contract, or as required by the 

Engineer, with design calculations and supporting data in sufficient detail to permit a 

structural and safety review of the proposed design of the temporary work. 

On the drawings, show all information necessary to allow the design of any component to 

be checked independently as determined by the Engineer. 

When concrete placement is involved, include data such as the drawings of proposed 

sequence, rate of placement, direction of placement, and location of all construction 

joints.  Submit the number of copies as called for by the contract. 

When required, have the drawings and calculations prepared under the guidance of, and 

sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in 

temporary works design. 

If requested by the Engineer, submit with the working drawings manufacturer’s catalog 

data listing the weight of all construction equipment that will be supported on the 

temporary work.  Show anticipated total settlements and/or deflections of falsework and 

forms on the working drawings.  Include falsework footing settlements, joint take-up, and 

deflection of beams or girders. 

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, at 

a maximum of 36 inches, provided the following conditions are met: 

Member 

Type 

(PCG) 

Member 

Depth, 

(inches) 

Max. Overhang 

Width, 

(inches) 

Max. Slab Edge 

Thickness, 

(inches) 

Max. Screed 

Wheel Weight, 

(lbs.) 

Bracket Min. 

Vertical Leg 

Extension, 

(inches) 

II 36 39 14 2000 26 

III 45 42 14 2000 35 

IV 54 45 14 2000 44 

MBT 63 51 12 2000 50 

MBT 72 55 12 1700 48 
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Overhang width is measured from the centerline of the girder to the edge of the deck slab. 

For Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half 

hangers and rods must have a minimum safe working load of 6,000 lbs.  

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods 

shall be cast through the girder top flange and located, measuring along the top of the 

member, 1’-2 ½” from the edge of the top flange.  Hanger hardware and rods must have a 

minimum safe working load of 6,000 lbs.  

The overhang bracket provided for the diagonal leg shall have a minimum safe working 

load of 3,750 lbs.  The vertical leg of the bracket shall extend to the point that the heel 

bears on the girder bottom flange, no closer than 4 inches from the bottom of the 

member.  However, for 72-inch members, the heel of the bracket shall bear on the web, 

near the bottom flange transition. 

Provide adequate overhang falsework and determine the appropriate adjustments for deck 

geometry, equipment, casting procedures and casting conditions.   

If the optional overhang falsework spacing is used, indicate this on the falsework 

submittal and advise the girder producer of the proposed details.  Failure to notify the 

Engineer of hanger type and hanger spacing on prestressed concrete girder casting 

drawings may delay the approval of those drawings. 

Falsework hangers that support concentrated loads and are installed at the edge of thin 

top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 

75% of the manufacturer’s stated safe working load.  Use of dual leg hangers (such as 

Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top 

flanges. Design the falsework and forms supporting deck slabs and overhangs on girder 

bridges so that there will be no differential settlement between the girders and the deck 

forms during placement of deck concrete. 

When staged construction of the bridge deck is required, detail falsework and forms for 

screed and fluid concrete loads to be independent of any previous deck pour components 

when the mid-span girder deflection due to deck weight is greater than ¾”. 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other 

such devices used as part of the falsework or formwork that remains in the permanent 

structure.  If the plan notes indicate that the structure contains the necessary corrosion 

protection required for a Corrosive Site, epoxy coat, galvanize or metalize these devices.  

Electroplating will not be allowed.  Any coating required by the Engineer will be 

considered incidental to the various pay items requiring temporary works. 

Design falsework and formwork requiring submittals in accordance with the 1995 

AASHTO Guide Design Specifications for Bridge Temporary Works except as noted 

herein. 

1. Wind Loads 
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Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.  In 

addition, Table 2.2A is included to provide the maximum wind speeds by county in 

North Carolina.  

Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft
2
 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

 

2. Time of Removal 

The following requirements replace those of Article 3.4.8.2. 

Do not remove forms until the concrete has attained strengths required in Article 420-

16 of the Standard Specifications and these Special Provisions. 

Do not remove forms until the concrete has sufficient strength to prevent damage to 

the surface. 

Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 
25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 

Alamance 70 Franklin 70 Pamlico 100 

Alexander 70 Gaston 70 Pasquotank 100 

Alleghany 70 Gates 90 Pender 100 

Anson 70 Graham 80 Perquimans 100  

Ashe 70 Granville 70 Person 70 

Avery 70 Greene 80 Pitt 90 

Beaufort 100 Guilford 70 Polk 80 

Bertie 90 Halifax 80 Randolph 70 

Bladen 90 Harnett 70 Richmond 70 

Brunswick 100 Haywood 80 Robeson 80 

Buncombe 80 Henderson 80 Rockingham 70 

Burke 70 Hertford 90 Rowan 70 

Cabarrus 70 Hoke 70 Rutherford 70 

Caldwell 70 Hyde 110 Sampson 90 

Camden 100 Iredell 70 Scotland 70 
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Carteret 110 Jackson 80 Stanley 70 

Caswell 70 Johnston 80 Stokes 70 

Catawba 70 Jones 100 Surry 70 

Cherokee 80 Lee 70 Swain 80 

Chatham 70 Lenoir 90 Transylvania 80 

Chowan 90 Lincoln 70 Tyrell 100 

Clay 80 Macon 80  Union 70 

Cleveland 70 Madison 80 Vance 70 

Columbus 90 Martin 90 Wake 70 

Craven 100 McDowell 70 Warren 70 

Cumberland 80 Mecklenburg 70 Washington 100 

Currituck 100 Mitchell 70 Watauga 70 

Dare 110 Montgomery 70 Wayne 80 

Davidson 70 Moore 70 Wilkes 70 

Davie 70 Nash 80 Wilson 80 

Duplin 90 New Hanover 100 Yadkin 70 

Durham 70 Northampton 80 Yancey 70 

Edgecombe 80 Onslow 100   

Forsyth 70 Orange 70   

B. Review and Approval 

The Engineer is responsible for the review and approval of temporary works’ drawings. 

Submit the working drawings sufficiently in advance of proposed use to allow for their 

review, revision (if needed), and approval without delay to the work. 

The time period for review of the working drawings does not begin until complete 

drawings and design calculations, when required, are received by the Engineer.  

Do not start construction of any temporary work for which working drawings are 

required until the drawings have been approved.  Such approval does not relieve the 

Contractor of the responsibility for the accuracy and adequacy of the working drawings. 

4.0 CONSTRUCTION REQUIREMENTS 

All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings.  Ensure 

that the quality of materials and workmanship employed is consistent with that assumed in 

the design of the temporary works.  Do not weld falsework members to any portion of the 

permanent structure unless approved. Show any welding to the permanent structure on the 

approved construction drawings. 
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Provide tell-tales attached to the forms and extending to the ground, or other means, for 

accurate measurement of falsework settlement.  Make sure that the anticipated compressive 

settlement and/or deflection of falsework does not exceed 1 inch.  For cast-in-place concrete 

structures, make sure that the calculated deflection of falsework flexural members does not 

exceed 1/240 of their span regardless of whether or not the deflection is compensated by 

camber strips. 

A. Maintenance and Inspection 

Inspect and maintain the temporary work in an acceptable condition throughout the 

period of its use.  Certify that the manufactured devices have been maintained in a 

condition to allow them to safely carry their rated loads.  Clearly mark each piece so that 

its capacity can be readily determined at the job site. 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the 

presence of the Engineer, not more than 24 hours prior to the beginning of each concrete 

placement.  Inspect other temporary works at least once a month to ensure that they are 

functioning properly.  Have a North Carolina Registered Professional Engineer inspect 

the cofferdams, shoring, sheathing, support of excavation structures, and support systems 

for load tests prior to loading. 

B. Foundations 

Determine the safe bearing capacity of the foundation material on which the supports for 

temporary works rest.  If required by the Engineer, conduct load tests to verify proposed 

bearing capacity values that are marginal or in other high-risk situations. 

The use of the foundation support values shown on the contract plans of the permanent 

structure is permitted if the foundations are on the same level and on the same soil as 

those of the permanent structure. 

Allow for adequate site drainage or soil protection to prevent soil saturation and washout 

of the soil supporting the temporary works supports. 

If piles are used, the estimation of capacities and later confirmation during construction 

using standard procedures based on the driving characteristics of the pile is permitted.  If 

preferred, use load tests to confirm the estimated capacities; or, if required by the 

Engineer conduct load tests to verify bearing capacity values that are marginal or in other 

high risk situations. 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 

5.0 REMOVAL 
 

Unless otherwise permitted, remove and keep all temporary works upon completion of the 

work.   Do not disturb or otherwise damage the finished work. 
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Remove temporary works in conformance with the contract documents.  Remove them in 

such a manner as to permit the structure to uniformly and gradually take the stresses due to 

its own weight. 

6.0 METHOD OF MEASUREMENT 
 

Unless otherwise specified, temporary works will not be directly measured. 

7.0 BASIS OF PAYMENT 
 

Payment at the contract unit prices for the various pay items requiring temporary works will 

be full compensation for the above falsework and formwork. 

 

 

CRANE SAFETY (8-15-05) 

 

Comply with the manufacturer specifications and limitations applicable to the operation of any 

and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental 

companies shall comply with the current Occupational Safety and Health Administration 

regulations (OSHA). 

 

Submit all items listed below to the Engineer prior to beginning crane operations involving 

critical lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s 

crane chart capacity for the radius at which the load will be lifted or requires the use of more 

than one crane. Changes in personnel or equipment must be reported to the Engineer and all 

applicable items listed below must be updated and submitted prior to continuing with crane 

operations. 

Crane Safety Submittal List 

 Competent Person: Provide the name and qualifications of the “Competent Person” 

responsible for crane safety and lifting operations. The named competent person will 

have the responsibility and authority to stop any work activity due to safety concerns.  

 Riggers: Provide the qualifications and experience of the persons responsible for 

rigging operations. Qualifications and experience should include, but not be limited to, 

weight calculations, center of gravity determinations, selection and inspection of sling 

and rigging equipment, and safe rigging practices.   

 Crane Inspections: Inspection records for all cranes shall be current and readily 

accessible for review upon request.  
 

 Certifications: By July 1, 2006, crane operators performing critical lifts shall be 

certified by NC CCO (National Commission for the Certification of Crane Operators), 

or satisfactorily complete the Carolinas AGC’s Professional Crane Operator's 

Proficiency Program. Other approved nationally accredited programs will be 

considered upon request. All crane operators shall also have a current CDL medical 

card. Submit a list of anticipated critical lifts and corresponding crane operator(s). 
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Include current certification for the type of crane operated (small hydraulic, large 

hydraulic, small lattice, large lattice) and medical evaluations for each operator.  

 

VOLUMETRIC MIXER        (12-18-12) 

DESCRIPTION 

This provision addresses the requirements for batching deck repair concrete at the point of 

delivery using a Mobile High Performance Volume Mixer (MHPVM).  Work shall be in 

accordance with the general requirements of Section 1000-12 of the Standard Specifications and 

as amended by these provisions. 

MATERIALS 

Produce high early strength concrete with MHPVM equipment.  Furnish project site storage 

facilities that will provide protection of materials in accordance with the Standard Specifications 

and all material suppliers’ recommendations. 

EQUIPMENT 

MHPVM devices shall have prominently displayed stamped metal plate(s) from the Volumetric 

Mixers Manufacturers Bureau stating that the equipment conforms to the requirements of ASTM 

C685. 

Hydraulic cement concrete shall be mixed at the point of delivery by a combination of materials 

and mixer unit conforming to the following: 

1.) The unit shall be equipped with calibrated proportioning devices for each ingredient 

added to the concrete mix. The unit shall be equipped with a working recording meter 

that is visible at all times and furnishes a ticket printout with the calibrated measurement 

of the mix being produced. If at any time the mixer fails to discharge a uniform mix, 

production of concrete shall be suspended until such time that problems are corrected. 

2.) Each unit shall have prominently displayed stamped metal plate(s) attached by the 

manufacturer on which the following are plainly marked:  the gross volume of the 

transportation unit in terms of mixed concrete, the discharge speed and the mass 

calibrated constant of the machine in terms of volume. 

3.) MHPVMs shall be calibrated by a Department approved testing agency in accordance 

with the manufacturer’s recommendations at an interval of every 6 months or a maximum 

production of 2500 cubic yards, whichever comes first prior to use on the project.  The 

yield shall be maintained within a tolerance of +/- 1% and verified using a minimum 2 

cubic feet container every 500 cubic yards or a minimum of once per week. 

4.) The three cubic feet initially discharged from the truck shall be discarded and not used 

for concrete placement. Acceptance of the concrete shall comply with the Standard 

Specifications except that the sample secured for acceptance testing will be taken after 

four cubic feet is discharged from the delivery vehicle.  During discharge, the consistency 

as determined by ASTM C143 on representative samples taken from the mixer discharge 

at random intervals shall not vary by more than 1 inch.  Acceptance tests shall be 

performed on each load. If test data demonstrates that acceptable consistency of concrete 

properties is being achieved, the Engineer may reduce testing requirements. 
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5.) MHPVM equipment shall be operated by a person who is a certified operator by the 

equipment manufacturer.  Any equipment adjustments made during the on-site 

production of concrete shall be done under the direct on-site supervision of the 

producer’s NCDOT Certified Concrete Batch Technician. 

 

UNIFORMITY AND ACCEPTANCE    

The contractor is responsible for providing a Certified Concrete Plant Technician during 

batching operations, and a Certified Concrete Field Technician during placing operations  

MEASUREMENT AND PAYMENT 

Volumetric Mixer will be paid for as lump sum and will be full compensation for furnishing the 

certified MHPVM devices and calibration of the equipment. 

 

Pay Item     Pay Unit 

Volumetric Mixer    Lump Sum 

 

CONCRETE FOR DECK REPAIR      (12-18-12) 

DESCRIPTION 

This provision addresses the material requirements of high early strength structural concrete to 

be used for reconstruction of deck slab and, if necessary, bent diaphragms as noted in the plans.  

  

MATERIALS 

Furnish Department approved pre-packaged concrete or bulk concrete materials in a mix 

proportioned to satisfy provisions for Class AA Concrete detailed in Section 1000-4 of the 

Standard Specifications or as otherwise noted in these provisions.  Concrete mix shall meet the 

following requirements: 

 

Physical Property Threshold 

Limitation 

Test Method 

Compressive Strength 

(at 3 hrs.) 

4500 psi (min.) 

 

ASTM  C39/C109 

Slump 4 in. (min.) 

7 in. (max.) 

AASHTO T119 

Water to Cement Ratio 

 

0.450 (max.) N/A 

Modulus of Elasticity 5200 ksi (max.) ASTM C469 
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(at 28 days)  

Coefficient of Thermal Expansion 

(at 28 days) 

4.5 in./in./
o
F (min.) 

5.5 in./in./
o
F (max.) 

AASHTO T336 

Concrete Setting Times 

Initial 

Final 

 

30 min. (max.) 

40 min. (max) 

ASTM C191 

 

Concrete shall be capable of placement on existing concrete substrate surfaces within the 

following temperature limitations:   

40
0 

F (min.) 

   100
0 

F (max.) 

Measurement for determination of concrete material compositions shall be in accordance with 

Section 1000-8 of the Standard Specifications. 

Submit pre-packaged concrete mix contents or concrete mix design, including laboratory 

compressive strength data, for a minimum of six 4-inch by 8-inch cylinders at an age of 3 hours 

and 1 day to the Engineer for review.  Include test results for the slump and air content of the 

laboratory mix.  Perform tests in accordance with AASHTO T119 and T152. 

 

Provide aggregates that are free from ice, frost and frozen particles when introduced into the 

mixer. 

 

For equipment, proportioning and mixing of concrete compositions, see Section 1000-12 of the 

Standard Specifications and the Special Provision entitled “Volumetric Mixer”.  Prior to 

beginning any work, obtain approval for all equipment to be used for joint area preparation, 

mixing, placing, finishing, and curing the deck repair concrete. 

Measurement and Payment 

Concrete for Deck Repair will be measured and paid for at the contract unit price bid for the 

actual cubic feet of concrete incorporated into the completed and accepted structure. This price 

and payment will be full compensation for furnishing the required amount of material to 

complete the deck repair. 

 

Pay Item     Pay Unit 

Concrete for Deck Repair   Cubic Feet 

 

UNDER STRUCURE WORK PLATFORM (SPECIAL) 

Prior to any repair operations on the structure, provide details for a sufficiently sized under 

structure work platform which will provide access for cleaning and painting the bearings, bearing 

replacement, or other work necessary on this project. The Contractor shall determine the required 
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capacity of the platform, but the capacity shall not be less than that required by Federal or State 

regulations.  Design steel members to meet the requirements of the American Institute of Steel 

Construction Manual.  Design timber members in accordance with the “National Design 

Specification for Stress-Grade Lumber and Its Fastenings” of the National Forest Products 

Association.  The platform shall be constructed of materials capable of withstanding damage 

from any of the work required on this project and shall be fireproof.  Submit the platform design 

and plans for review and approval.  The design and plans shall be sealed and signed by a North 

Carolina registered Professional Engineer.  Do not install the platform until the design and plans 

are approved.  Drilling holes in the superstructure for the purpose of attaching the platform is 

prohibited.  Upon completion of work, remove all anchorages in the substructure and repair the 

substructure at no additional cost to the Department. 

The platform shall be cleaned after each work day to prevent materials from falling or washing 

into the creek. 

 

Under Structure Work Platform will be paid at the lump sum contract price and will be full 

compensation for the design, materials, installation, maintenance, and removal of the platform 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Under Structure Work Platform Lump Sum 

 

 

  



 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
CORPORATION 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work 

with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.  
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable.  
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware 
that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 
_________________________________________________________________________________________________ 

Full name of Corporation 
 
_________________________________________________________________________________________________ 

Address as prequalified 
 
Attest _____________________________________ By ________________________________________  

Secretary/Assistant Secretary President/Vice President/Assistant Vice President 
Select appropriate title Select appropriate title 

 
 
 

_________________________________________ 
Print or type Signer's name 

 
 
 

_______________________________________ 
Print or type Signer's name 

 
 

CORPORATE SEAL    
 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 

NOTARY SEAL     
 
Subscribed and sworn to before me this the  
 
_____ day of _________________, 20____ 
 
___________________________________ 
Signature of Notary Public 
 
Of __________________________ County 
 
State of _____________________________ 
 
My Commission Expires ________________ 
 



 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
PARTNERSHIP 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work 

with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.  
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable.  
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware 
that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 
_________________________________________________________________________________________________ 

Full name of Partnership 
 
_________________________________________________________________________________________________ 

Address as prequalified 
 
__________________________________________ By ________________________________________  

Signature of Witness Signature of Partner 
  
 
 

_________________________________________ 
Print or type Signer's name 

 
 

_______________________________________ 
Print or type Signer's name 

 
 

    
 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 

    
Subscribed and sworn to before me this 

 
the _____ day of _________________, 20____ 

 
 

NOTARY SEAL    
__________________________________________________ 

Signature of Notary Public 
 

Of __________________________ County 
 

State of _____________________________ 
 

My Commission Expires: ________________ 
 



 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
LIMITED LIABILITY COMPANY 

 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work 
with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.  
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable.  
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware 
that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 
_________________________________________________________________________________________________ 

Full Name of Firm 
 
_________________________________________________________________________________________________ 

Address as Prequalified 
 
 

 
__________________________________________  ________________________________________  

Witness’s Signature Signature of 
Member/Manager/Authorized Agent 

Select appropriate title 
  
 
 

_________________________________________ 
Print or type Signer's name 

 
 

_______________________________________ 
Print or type Signer's name 

 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 

NOTARY SEAL     
 
Subscribed and sworn to before me this the  
 
_____ day of _________________, 20____ 
 
___________________________________ 
 Signature of Notary Public 
 
Of __________________________ County 
 
State of _____________________________ 
 
My Commission Expires ________________ 
 



 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

JOINT VENTURE (2) or (3) 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, 
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in 
restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 
133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is 
not bidding for the benefit of another contractor.  
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under 
the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also 
includes any required statements concerning exceptions that are applicable.  
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 
contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you 
attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or 
promised by any employees of your organization.  
 

SIGNATURE OF CONTRACTOR 
 

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On Line 
(1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate 
manner. On Line (3), print or type the name of the other joint venturers and execute below in the appropriate manner. On Line (4), fill in the 
name of the third joint venturer, if applicable and execute below in the appropriate manner.  
 
(1) ______________________________________________________________________________________________________________ 

Name of Joint Venture 
(2) _____________________________________________________________________________________________________________________ 

Name of Contractor 
    ______________________________________________________________________________________________________________________ 

Address as prequalified 
_______________________________ 

Signature of Witness or Attest 
   By    _______________________________ 

          Signature of Contractor 
_______________________________ 
         Print or type Signer's name 

    _______________________________ 
            Print or type Signer's name 

 
If Corporation, affix Corporate Seal  

 
 and  
 

 
(3) ____________________________________________________________________________________________________________________ 

Name of Contractor 
     ____________________________________________________________________________________________________________________ 

Address as prequalified 
 

_______________________________ 
Signature of Witness or Attest 

   By    _______________________________ 
          Signature of Contractor 

_______________________________ 
         Print or type Signer's name 

    _______________________________ 
                      Print or type Signer's name 

 
If Corporation, affix Corporate Seal  

 
and  

 

 and  
 
 

(4) ___________________________________________________________________________________________________________________ 
Name of Contractor (for 3 Joint Venture only) 

     ___________________________________________________________________________________________________________________ 
Address as prequalified 

 
_______________________________ 

Signature of Witness or Attest 
   By    _______________________________ 

                         Signature of Contractor 
_______________________________ 
         Print or type Signer's name 

                 _______________________________ 
              Print or type Signer's name 

 
 

 

If Corporation, affix Corporate Seal  
NOTARY SEAL  NOTARY SEAL  NOTARY SEAL  
Affidavit must be notarized for Line (2)  Affidavit must be notarized for Line (3)  Affidavit must be notarized for Line (4)  
Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  
_____day of______________________ 20___  _____day of __________________ 20___  ____day of ________________ 20____  
____________________________________  __________________________________  ________________________________  
Signature of Notary Public  Signature of Notary Public  Signature of Notary Public  
of ____________________________County  of __________________________County  of ________________________County  
State of ______________________________  State of ___________________________  State of _________________________  
My Commission Expires:________________  My Commission Expires:_____________  My Commission Expires:____________ 

 

 



 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work 
with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.  
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable.  
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware 
that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 
Name of Contractor    _____________________________________________________________ 

      Individual Name 
 
Trading and doing business as  _____________________________________________________________ 

      Full name of Firm 
 
_________________________________________________________________________________________________ 

Address as Prequalified 
 
 

 
__________________________________________  ________________________________________  

Signature of Witness Signature of Contractor, Individually 
  
 
 

_________________________________________ 
Print or type Signer's name 

 
 

_______________________________________ 
Print or type Signer's name 

 
 
 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 

NOTARY SEAL     
 
Subscribed and sworn to before me this the  
 
_____ day of _________________, 20____ 
 
___________________________________ 
 Signature of Notary Public 
 
Of __________________________ County 
 
State of _____________________________ 
 
My Commission Expires ________________ 



 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work 
with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.  
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable.  
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware 
that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 
Name of Contractor    _____________________________________________________________ 

      Print or type individual name 
 
 
_________________________________________________________________________________________________ 

Address as Prequalified 
 
 

 
  ________________________________________  

 Signature of Contractor, Individually 
  
 
 
 

________________________________________ 
Print or type Signer's name 

 
_________________________________________ 

        Signature of Witness 
 
_________________________________________ 

    Print or type Signer’s name 
 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 

NOTARY SEAL     
 
Subscribed and sworn to before me this the  
 
_____ day of _________________, 20____ 
 
___________________________________ 
 Signature of Notary Public 
 
Of __________________________ County 
 
State of _____________________________ 
 
My Commission Expires ________________ 

  



 

 

DEBARMENT CERTIFICATION 
 
Conditions for certification:  
1.  The prequalified bidder shall provide immediate written notice to the Department if at 

any time the bidder learns that his certification was erroneous when he submitted his 
debarment certification or explanation that is file with the Department, or has become 
erroneous because of changed circumstances.  

 
2.  The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, and 
voluntarily excluded, as used in this provision, have the meanings set out in the 
Definitions and Coverage sections of the rules implementing Executive Order 12549. A 
copy of the Federal Rules requiring this certification and detailing the definitions and 
coverages may be obtained from the Contract Officer of the Department.  

 
3.  The prequalified bidder agrees by submitting this form, that he will not knowingly enter 

into any lower tier covered transaction with a person who is debarred, suspended, 
declared ineligible, or voluntarily excluded from participation in NCDOT contracts, unless 
authorized by the Department.  

 
4.  For Federal Aid projects, the prequalified bidder further agrees that by submitting this 

form he will include the Federal-Aid Provision titled Required Contract Provisions 
Federal-Aid Construction Contract (Form FHWA PR 1273) provided by the Department, 
without subsequent modification, in all lower tier covered transactions.  

 
5.  The prequalified bidder may rely upon a certification of a participant in a lower tier 

covered transaction that he is not debarred, suspended, ineligible, or voluntarily 
excluded from the covered transaction, unless he knows that the certification is 
erroneous. The bidder may decide the method and frequency by which he will determine 
the eligibility of his subcontractors.  

 
6.  Nothing contained in the foregoing shall be construed to require establishment of a 

system of records in order to render in good faith the certification required by this 
provision. The knowledge and information of a participant is not required to exceed that 
which is normally possessed by a prudent person in the ordinary course of business 
dealings.  

 
7.  Except as authorized in paragraph 6 herein, the Department may terminate any contract 

if the bidder knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available by the Federal Government. 



 

DEBARMENT CERTIFICATION 
 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his 
principals: 
  
a.  Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency;  
 
b.  Have not within a three-year period preceding this proposal been convicted of or had a 

civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records; making false statements; or receiving stolen property;  

 
c.  Are not presently indicted for or otherwise criminally or civilly charged by a governmental 

entity (Federal, State or local) with commission of any of the offenses enumerated in 
paragraph b. of this certification; and  

 
d.  Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default.  
 
e.  Will submit a revised Debarment Certification immediately if his status changes and will 

show in his bid proposal an explanation for the change in status.  
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation 
with this submittal. An explanation will not necessarily result in denial of participation in a 
contract.  
 
Failure to submit a non-collusion affidavit and debarment certification will result in the 
prequalified bidder’s bid being considered non-responsive. 
 
 
 

Check here is an explanation is attached to this certification. 
 

 



LISTING OF DBE SUBCONTRACTORS                 Sheet ________ of  __________ 

Firm Name and Address Item No. Item Description 
* Agreed upon 

Unit Price 

** Dollar Volume of 

Item 

Name 

 
    

Address 

 

 

    

Name 

 
    

Address 

 

 

    

Name 

 
    

Address 

 

 

    

Name 

 
    

Address 

 

 

    

Name 

 
    

Address 

 

 

    

Name 

 
    

Address 

 

 

    

Name 

 
    

Address 

 

 

    

* The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the DBE subcontractor, and these prices will be used to determine 

the percentage of the DBE participation in the contract. 

** Dollar Volume of DBE Subcontractor Percentage of Total Contract Bid Price: 

If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 

If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 



 

LISTING OF DBE SUBCONTRACTORS                   Sheet ________ of  __________ 

Firm Name and Address Item No. Item Description 
* Agreed upon 

Unit Price 

** Dollar Volume of 

Item 

Name 

 
    

Address 

 

 

    

Name 

 
    

Address 

 

 

    

Name 

 
    

Address 

 

 

    

Name 

 
    

Address 

 

 

    

Name 

 
    

Address 

 

 

    

 

* The Dollar Volume shown in this column shall be the Actual Price Agreed 

Upon by the Prime Contractor and the DBE subcontractor, and these prices will 

be used to determine the percentage of the DBE participation in the contract. 

 

 

** Dollar Volume of DBE Subcontractor $ ____________ 

Percentage of Total Contract Bid Price   ____________ % 
 

** Dollar Volume of DBE Subcontractor Percentage of Total Contract Bid Price: 

If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 

If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 

 









SUBSTITUTE FORM W-9
VENDOR REGISTRATION FORM

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

Pursuant to Internal Revenue Service (IRS) Regulations, vendors must furnish their Taxpayer Identification Number (TIN) to the State. If this number is
not provided, you may be subject to a 20% withholding on each payment. To avoid this 20% withholding and to insure that accurate tax information is
reported to the Internal Revenue Service and the State, please use this form to provide the requested information exactly as it appears on file with the IRS.

INDIVIDUAL AND SOLE PROPRIETOR: ENTER NAME AS SHOWN ON SOCIAL SECURITY CARD
CORPORATION OR PARTNERSHIP       : ENTER YOUR LEGAL BUSINESS NAME

NAME:           

MAILING ADDRESS: STREET/PO BOX:           

CITY, STATE, ZIP:           

DBA / TRADE NAME (IF APPLICABLE):           

BUSINESS DESIGNATION:  INDIVIDUAL (use Social Security No.) SOLE PROPRIETER (use SS No. or Fed ID No.)
 CORPORATION (use Federal ID No.) PARTNERSHIP   (use Federal ID No.)
 ESTATE/TRUST (use Federal ID no.) STATE OR LOCAL GOVT. (use Federal ID No.)
 OTHER / SPECIFY           

                      SOCIAL SECURITY NO.       -     -         (Social Security #)
                OR

FED.EMPLOYER IDENTIFICATION NO.     -               (Employer Identification #)

COMPLETE THIS SECTION IF PAYMENTS ARE MADE TO AN ADDRESS OTHER THAN THE ONE LISTED ABOVE:
REMIT TO ADDRESS: STREET / PO BOX:           
                                           CITY, STATE, ZIP:           

Participation in this section is voluntary.  You are not required to complete this section to become a registered vendor. The information below will in no way affect the vendor registration process
and its sole purpose is to collect statistical data on those vendors doing business with NCDOT.  If you choose to participate, circle the answer that best fits your firm’s group definition.

What is your firm’s ethnicity? ( Prefer Not To Answer,  African American,  Native American,  Caucasian American,  Asian American,
Hispanic American,  Asian-Indian American, Other:           )

What is your firm’s gender? ( Prefer Not to Answer, Male, Female)     Disabled-Owned Business?  ( Prefer Not to Answer,  Yes,  No)

IRS Certification
Under penalties of perjury, I certify that:

1. The number shown on this form is my correct taxpayer identification and
2. I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the IRS that I am subject to backup

withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup withholding, and
3. I am a U.S. person (including a U.S. resident alien).

The IRS does not require your consent to any provision of this document other than the certifications required to avoid backup withholding. For
complete certification instructions please see IRS FORM W-9 at http://www.irs.gov/pub/irs-pdf/fw9.pdf .

                    
NAME (Print or Type) TITLE (Print or Type)

                              
SIGNATURE DATE PHONE NUMBER

To avoid payment delays, completed forms should be returned promptly to:

NC Department of Transportation
Fiscal /Commercial Accounts

1514 Mail Service Center
Raleigh, North Carolina 27699-1514

PHONE (919) 733-3624      FAX (919) 715-3700



LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR

C O N T R A C T: NA M E  O F  B I D D E R :

The undersigned intends to perform work in connection with the above contract upon execution of the bid
and subsequent award of contract by the Board of Transportation as:

Name of MBE/WBE/DBE Subcontractor_______________________________________________

Address__________________________________________________________________________

City____________________________________State_____________________Zip_____________

Please check all that apply:

Minority Business Enterprise (MBE) ____

Women Business Enterprise (WBE) ____

Disadvantaged Business Enterprise (DBE) ____

The MBE /WBE /DBE status of the above named subcontractor is certified by the North Carolina
Department of Transportation.  The above named subcontractor is prepared to perform the described work
listed on the attached MBE/WBE/DBE Commitment Items sheet, in connection with the above contract
upon execution of the bid and subsequent award of contract by the Board of Transportation. The above
named subcontractor is prepared to perform the described work at the estimated Commitment Total for
Subcontractor Price identified on the MBE/WBE/DBE Commitment Items sheet and amount indicated
below. 
Commitment Total based on estimated Unit Prices and Quantities on the “attached” MBE/WBE/DBE
Commitment Items sheet.   Amount $ ____________________
The above named bidder and subcontractor mutually accepts the Commitment Total estimated for the
Unit Prices and Quantities. This commitment total is based on estimated quantities only and most likely
will vary up or down as the project is completed.  Final compensation will be based on actual quantities of
work performed and accepted during the pursuance of work.  The above listed amount represents the
entire dollar amount quoted based on these estimated quantities.  No conversations, verbal agreements,
and/or other forms of non-written representations shall serve to add, delete, or modify the terms as stated.
This document shall not serve in any manner as an actual subcontract between the two parties.  A separate
subcontractor agreement will describe in detail the contractual obligations of the bidder and the
MBE/WBE/DBE subcontractor. 
Affirmation
The above named MBE/ WBE/ DBE subcontractor affirms that it will perform the portion(s) of the
contract for the estimated dollar value as stated above.

Name of MBE/ WBE/ DBE Subcontractor Name of Bidder

Signature / Title Signature / Title

Date Date



 

AWARD LIMITS ON MULTIPLE PROJECTS (Paper Bids): 
(4-9-13)   

 

It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total 

of $_______________________, for those projects indicated below on which bids are being 

opened on the same date as shown in the Proposal Form.  Individual projects shall be indicated 

by placing the project number and county in the appropriate place below.  Projects not selected 

will not be subject to an award limit. 

 

____________________________                ____________________________ 

             (Project Number)              (County) 

 

____________________________                ____________________________ 

             (Project Number)              (County) 

 

____________________________                ____________________________ 

             (Project Number)              (County) 

 

____________________________                ____________________________ 

             (Project Number)              (County) 

 

 

*If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall 

state such limit in the space provided above in the second line of this form. 

 

It is agreed that in the event that I am (we are) the successful bidder on indicated projects, the 

total value of which is more that the above stipulated award limits, the Department will award 

me (us) projects from among those indicated which have a total value not exceeding the award 

limit and which will result in the best advantage to the Department. 

 

 

 

      ____________________________________ 

       **Signature of Authorized Person 

 

**Only those persons authorized to sign bids in accordance with Subarticle 102-8(A)(8) of the 

2012 Standard Specifications shall be authorized to sign this form. 

 













Execution of Contract 
 

 

 

Contract No:  DI00114 

 

 

County:  Forsyth 

 

 

 

ACCEPTED BY THE _______________________________ 

 

 

 

 

__________________________________________________ 

Proposals Engineer 
 

 

__________________________________________________ 

Date 

 

 

 

EXECUTION OF CONTRACT AND BONDS 

APPROVED AS TO FORM: 

 

 

 

_____________________________________________ 

Division Engineer 
 

 

__________________________________________________ 

Date 

 

 

 

 

 

 

 
Signature Sheet (Bid) - ACCEPTANCE SHEET 

 

 



DI00114     BP-5500R FORSYTH County 

 

ADDENDA 

 

 

 

 

ADDENDUM #1 

 

I, ________________________ representing ____________________________________ 

 (SIGNATURE) 

 

Acknowledge receipt of Addendum #1. 

 

 

 

ADDENDUM #2 

 

I, ________________________ representing ____________________________________ 

 (SIGNATURE) 

 

Acknowledge receipt of Addendum #2. 

 

 

 

ADDENDUM #3 

 

I, ________________________ representing ____________________________________ 

 (SIGNATURE) 

 

Acknowledge receipt of Addendum #3. 

 



LINE            
#

ITEM  NUMBER SECT ITEM DESCRIPTION QUANTITY UNIT
UNIT             
PRICE

AMOUNT          
BID

1 0000100000-N 800 MOBILIZATION 1 LS  

2 1330000000-E 607 INCIDENTAL MILLING 224 SY  

3 1519000000-E 610 ASPHALT CONC SURFACE COURSE,  TYPE S9.5B 25 TON 

4 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 1.5 TON 

5 4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 128 SF  

6 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE) 465 SF  

7 4410000000-E 1110 WORK ZONE SIGNS (BARRICADE  MOUNTED) 36 SF  

8 4415000000-N 1115 FLASHING ARROW BOARD 4 EA

9 4420000000-N 1120 PORTABLE CHANGEABLE MESSAGE   SIGN 1 EA

10 4430000000-N 1130 DRUMS 300 EA

11 4445000000-E 1145 BARRICADES (TYPE III) 24 LF  

12 4480000000-N 1165 TMA 4 EA

13 4510000000-N SP  LAW ENFORCEMENT 150 HR

14 4650000000-N 1251 TEMPORARY RAISED PAVEMENT MARKERS 10 EA

15 4815000000-E 1205 PAINT PAVEMENT MARKING LINES  (6") 2,060 LF  

16 4847100000-E 1205 POLYUREA PAVEMENT MARKING LINES (6", HIGHLY REFLECTIVE 
ELEMENTS)

2,060 LF  

17 4855000000-E 1205 REMOVAL OF PAVEMENT MARKING LINES (6") 2,060 LF  

18 8161000000-E 420 GROOVING BRIDGE FLOORS 28,607 SF  

19 8296000000-N 442 POLLUTION CONTROL 1 LS  

20 8559000000-E SP  CLASS II, SURFACE PREPARATION 6 SY  

21 8566000000-E SP  CLASS III, SURFACE PREPARATION 6 SY  

22 8664000000-E SP  SHOTCRETE REPAIRS 108.8 CF

23 8678000000-E SP  EPOXY RESIN INJECTION 317 LF  

24 8692000000-N SP  FOAM JOINT SEALS 1 LS  

25 8860000000-N SP  GENERIC STRUCTURE ITEM - CLEANING AND PAINTING EXISTING 
WEATHERING STEEL BRIDGE #27

1 LS  

26 8860000000-N SP  GENERIC STRUCTURE ITEM - CLEANING AND PAINTING EXISTING 
WEATHERING STEEL BRIDGE #28

1 LS  

27 8860000000-N SP  GENERIC STRUCTURE ITEM - PAINTING CONTAINMENT FOR BRIDGE #27 1 LS  

28 8860000000-N SP  GENERIC STRUCTURE ITEM - PAINTING CONTAINMENT FOR BRIDGE #28 1 LS  

29 8860000000-N SP  GENERIC STRUCTURE ITEM - VOLUMETRIC MIXER 1 LS  

30 8860000000-N SP  GENERIC STRUCTURE ITEM - UNDER STRUCTURE WORK PLATFORM 1 LS  

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
BID FORM

CONTRACT #DI00114 - "BP-5500R"
BRIDGE PRESERVATION - BRIDGE #27 & #28 ON US 52 OVER SR 4205 (SOUTH MAIN STREET) & SOAKUS CREEK (FORSYTH 
COUNTY)



LINE            
#

ITEM  NUMBER SECT ITEM DESCRIPTION QUANTITY UNIT
UNIT             
PRICE

AMOUNT          
BID

31 8881000000-E SP  GENERIC STRUCTURE ITEM - LATEX MODIFIED CONCRETE OVERLAY - 
VERY EARLY STRENGTH

185 CY

32 8882000000-E SP  GENERIC STRUCTURE ITEM - CONCRETE FOR DECK REPAIR 2 CF

33 8889000000-E SP  GENERIC STRUCTURE ITEM - STRUCTURAL STEEL FOR BEAM REPAIR 1,000 LB

34 8892000000-E SP  GENERIC STRUCTURE ITEM - BRIDGE JOINT DEMOLITION 199 SF  

35 8892000000-E SP  GENERIC STRUCTURE ITEM - EPOXY COATING 706 SF  

36 8893000000-E SP  GENERIC STRUCTURE ITEM - PLACING & FINISHING OF LATEX  
MODIFIED CONCRETE OVERLAY - VERY EARLY STRENGTH

3,415 SY  

37 8893000000-E SP  GENERIC STRUCTURE ITEM - SCARIFYING BRIDGE DECK AND SLABS 3,415 SY  

38 8893000000-E SP  GENERIC STRUCTURE ITEM - HYDRO-DEMOLITION OF BRIDGE DECK 
AND SLABS

3,415 SY  

39 8897000000-N SP  GENERIC STRUCTURE ITEM - BRIDGE JACKING 1 EA

Title
Date
Title
Date

(date)
Engineer (date)

(date)
Engineer (date)Accepted by NCDOT

Accepted by NCDOT
Reviewed by

Signature

THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and 
Structures, 2012.

Reviewed by

Federal Identification Number Contractor's License Number
Authorized Agent
Signature
Witness

ADDRESS

CONTRACTOR

TOTAL BID FOR PROJECT: BP-5500R    _____________________________________

CONTRACT #DI00114 - "BP-5500R"
BRIDGE PRESERVATION - BRIDGE #27 & #28 ON US 52 OVER SR 4205 (SOUTH MAIN STREET) & SOAKUS CREEK (FORSYTH 
COUNTY)

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
BID FORM
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